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NOTICE – SEEKING BIDS 
 

 
The Borough of Chambersburg is accepting proposals for: Access Control Chambersburg Public Works 
Complex 
 
A complete proposal packet may be obtained from Jamia L. Wright, Borough Secretary, Borough of Chambersburg, 
100 South Second Street, Chambersburg, PA, 17201 or by downloading it free from the Borough of Chambersburg 
Website; www.chambersburgpa.gov. 
 
The Town Council intends to award one contract to the overall lowest responsible Proposer, as determined by Town 
Council in the best interest of the Borough of Chambersburg. 
 
A Proposal Bond in the amount of ten percent (10%) of the estimated bid price is required to be accompanied with 
a Bid. A Performance and Payment Bond, each in the amount of one hundred percent (100%) of the estimated 
contract price, shall be required from the Successful Bidder.  A non-collusion affidavit is required for this Bid.  The 
Contract will be subject to Pennsylvania Prevailing Wage rates as determined by the PA Department of Labor and 
Industry.  
 
Proposals shall be submitted only on the enclosed Proposal Form included in the Proposal Documents. While 
Proposers may make comments to clarify their proposal, Proposers cannot change, modify, delete, or make additions 
to the wording to any of the Proposal Documents. Unauthorized conditions, exceptions, limitations, or provisions 
attached to a proposal may be cause for rejection of the proposal. Alterations by erasure or interlineation must be 
explained or noted in the proposal over the signature of the Proposer. Any questions regarding the Proposal 
Documents shall be submitted as Requests for Interpretation and the Proposal Documents may only be modified by 
Addendum issued by the Borough prior to the Proposal opening date. 
 
The Town Council of the Borough of Chambersburg reserves the rights to reject any or all proposals; to waive any 
defects, errors, omissions, irregularities, or informalities in a Proposal or the Proposal procedure; and to accept any 
Proposal which it may deem to be for or in the best interest of the Borough of Chambersburg. 
 
Proposals will be received at the above address until 9:00AM, on Thursday, September 24, 2026. Any Proposal 
received after said date and time will be returned unopened. All proposals must be in an envelope clearly marked 
“Proposal for Borough of Chambersburg”, bearing the name of the proposer and “Access Control Chambersburg 
Public Works Complex”. If the Proposal is sent through the mail or other delivery system, the envelope shall be 
enclosed in a separate envelope with the notation “PROPOSAL ENCLOSED” on the face of it. Please mail 
proposals to Attention:  Jamia L. Wright, Borough Secretary.  Proposals must be printed single-sided. 
 
Bids may be taken under advisement and the award of the contract, if awarded, will be made within sixty (60) days 
after the date of the opening of the Bids. The Town Council reserves the right to formally accept a Bid and award 
a Contract by public announcement at a regular meeting of the Town Council. 
 
The Borough of Chambersburg is an Equal Opportunity Employer. Minority and women owned business and those 
defined as SERB’s under State regulations are encouraged to submit proposals. 
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INSTRUCTIONS TO PROPOSERS 
 
1. Project Overview 

The Borough of Chambersburg (the “Borough") is seeking proposals from qualified Proposers for the 
following project (the “Work”) and as further described in the Specifications herein:  
 
 Access Control Chambersburg Public Works Complex.  
 
The Borough intends to award one (1) contract.  
 

2. Proposal Documents  
The Proposal Documents include the following documents:  

• Instructions to Proposers 
• General Terms and Conditions  
• Specifications  
• Non-Discrimination Notice  
• Proposer Affidavit 
• Non-Collusion Affidavit 
• Proposal  
• Proposal Bond 
• Agreement  
• Receipt of Confirmation of Proposal and Contract Documents 
• Addenda (if released by Borough)  
• Receipt of Addenda (if Addenda is released by the Borough)  

 
3. Copies of Bidding Documents 

A complete set of Bidding Documents may be obtained by the Bidder at: 

 Borough of Chambersburg, 100 S. Second Street, Chambersburg, PA 17201 

The Bidding Documents may also be obtained electronically at www.chambersburgpa.gov. All prospective 
bidders who obtained the Bidding Documents electronically must fax a “Receipt of Confirmation” form no 
later than 9:00 AM on Thursday, September 17, 2026 to Jamia Wright at (717) 251-2437.   

Complete sets of the Bidding Documents shall be used in preparing the Bid. The Borough does not assume 
responsibility for any errors or misinterpretations resulting from the use of incomplete sets of Bidding 
Documents. 

 
4. Contractor 

The Successful Bidder will be known as the Contractor. The Successful Bidder to whom a contract is awarded 
(the “Agreement”) will be required to comply with all applicable federal and state laws, rules, regulations, 
orders and approvals, and all applicable borough ordinances, rules and regulations.   
 

5. Qualifications of Proposer 
At the Borough’s request, a Bidder may be required to provide the Borough with at least three (3) references 
for similar work or product with applicable contact information within five (5) calendar days after the Bid 
opening date. These references shall verify that the Bidder has successfully delivered or performed similar 
projects or commodities.  
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Submission of financial information is not required with the proposal; however, the Borough reserves the right 
to request such information within five (5) calendar days after the proposal opening date.  
 
Each proposal must contain evidence of Proposer’s qualification to do business in the Commonwealth of 
Pennsylvania, or covenant to obtain such qualification prior to and as a condition of the award for the Contract.  
 
No proposal will be accepted from, nor will any Agreement be awarded to any person who is in arrears with 
the Borough upon debt or contract, or who is in default as surety or otherwise, upon any obligation to said 
Borough, or whose work has heretofore proved unsatisfactory or dilatory. 
 

6. Interpretations and Addenda  
Any questions or requests for interpretation of any provision of these Proposal Documents shall be made to 
Shawn Layton, Assistant Director of Public Works, at 717-251-2426 or slayton@chambersburgpa.gov. 

 
The Borough may issue an Addendum if deemed necessary by the Borough to address or clarify the Proposal 
Documents prior to the submission deadline. Only questions answered by formal written Addenda will be 
binding. Oral statements, interpretations, or clarifications will not be binding or legally effective. A Bidder who 
fails to acknowledge receipt of any such Addendum with its Bid, as documented in a "Receipt of Addenda" 
form will be construed as though the Addendum had been received and acknowledged. 
 

7. Security  
 
7.1 All bonds shall be in the form and substance prescribed by the Bidding Documents except as provided 

otherwise by Laws and/or Regulations, and shall be executed by such sureties as are named in the list of 
“Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsuring Companies” as published in Circular 570 (amended) by the Financial Management Service, 
Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by an agent or attorney-in-fact 
must be accompanied by a certified copy of that individual’s authority to bind the surety. The evidence of 
authority shall show that it is effective on the date the agent or attorney-in-fact signed each bond. 
 
If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to 
conduct business is terminated in any state where any part of the Project is located or it ceases to meet the 
requirements of this Section 8.1, Contractor shall promptly notify the Borough and, within twenty (20) 
days after the event giving rise to such notification, provide another bond and surety. 
 

7.2 Proposal Bonds. Each Bid must be accompanied by a Bid security made payable to the Borough in an amount 
of ten percent (10%) of Bidder's maximum Bid price and in the form of a certified or bank check or a Bid 
Bond (on form attached) issued by a surety meeting the requirements of this Section.  All instruments of Bid 
security shall be valid and remain in effect for at least one hundred twenty (120) days from the date of the bid 
opening. Substitute Bid Bond forms are not acceptable.  
 
The Bid security of the Successful Bidder will be retained until such Bidder has executed the Agreement 
and furnished acceptable Contract bonds and insurance certificate, whereupon the Bid security will be 
returned.  If the Successful Bidder fails to execute and deliver the Agreement and furnish acceptable 
Contract bonds and insurance certificate within fifteen (15) days after the Notice of Intent to Award, the 
Borough may annul the Notice of Intent to Award and the full amount of the Bid security of that Bidder 
will be forfeited. 
 
The Borough will return the Bid security and financial information, if any, of all Bidders, except the three 
apparent lowest responsible, responsive Bidders as determined by the Borough upon evaluation, within 
thirty (30) days after the date of Bid opening; and upon execution of the Agreement and furnishing of  
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acceptable Contract bonds and insurance certificate by the successful Bidder, the remaining Bid securities 
and financial information, if any, of the each of the three lowest Bidders will also be returned  

 
7.3 Performance and Payment Bonds. When the apparent Successful Bidder delivers the signed Agreement to 

the Borough, it must be accompanied by the required Performance and Payment bonds on the forms 
provided in the Bidding Documents. Substitute Bond forms are not acceptable.  

 
Contractor shall furnish performance and payment bonds, each in an amount equal to One Hundred Percent 
(100%) of the contract price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. 
 
These bonds shall remain in effect until one year after the date when final payment becomes due or until 
completion of the correction period, whichever is later, except as provided otherwise by laws or regulations 
or by the Contract Documents. 

 
8. Liquidated or Other Damages 

Provisions for liquidated and other damages, if any, are set forth in the Agreement 
 

9. Public Works Employment Verification Act 
The Contractor shall comply with the Pennsylvania Public Works Employment Verification Act (Act 141 of 
2022), as it relates to public works contractors requiring to verify that newly hired employees are authorized to 
work in the United States, for certain public works contracts estimated to be in excess of Twenty-Five 
Thousand Dollars ($25,000.00). In the event the amount of the bid is in excess of Twenty-Five Thousand 
Dollars ($25,000.00) the Bidder is required to submit a completed Public Works Employment Verification 
Form to the Borough as a condition of award of the Contract. 

 
10. Site Visits 

All contractors who intend to submit a proposal are encouraged to visit the Borough Utility Building, located 
at 100 S. Second Street, Chambersburg, PA 17201, to examine the Borough’s door security systems and become 
familiar with the general site conditions in order to submit a proposal that suits the needs of the Borough. Any 
contractor wishing to schedule a site visit must contact Shawn Layton at slayton@chambersburgpa.gov at least 
three (3) days prior to the desired site visit to schedule the visit. 
 

11. Proposal Form 
The price of each item on the Proposal form must be stated in numerals and, if required, in words.  Subject to 
the Borough’s right to correct a Proposer’s mathematical totals, a discrepancy between the word and numeral 
for a particular item will be resolved in favor of the word. 

The Proposal Form of an individual must be signed by the individual person. The Proposal of a partnership 
must state the names of each partner and it must be signed by at least one partner. The Proposal of a corporation 
must show the State of incorporation and must be signed by the President or Vice President. All names must be 
typed or printed below each signature. The following should be considered by the Proposer with Proposal 
submission, if applicable: 

Tax: Pennsylvania sales tax is not to be included in the proposal. Tax exemption certificate will be furnished 
to the Contractor. The Borough is sales tax exempt. However, the Contractor is not exempt from the obligation 
to follow appropriate tax laws in the procurement of materials and services used in the performance of this 
Agreement. The Proposer may obtain legal advice to determine how and to what extent the Borough’s tax 
exemption may be utilized by the Contractor. The Borough will provide, at the Contractor's request, 
documentation required to obtain applicable tax exemptions. 
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12. Substitutions and “Or Equal” Items  
Proposals shall be based on products, materials, equipment and methods, covered in the Specifications and 
shown on any drawings, if included. When a specification includes the name or names of manufacturer(s), 
proposals shall be based on a product which:  (1) meets all Specification requirements, including but not limited 
to specific catalogues, model numbers, trade names; and (2) is produced by one of the manufacturers 
specifically named in the Specifications for that particular Product. 
  

13. Submission of Proposals  
Proposals shall be submitted no later than the time and place indicated in the Notice. All proposals must be in 
an envelope clearly marked “Proposal for Borough of Chambersburg”, bearing the name of the Proposer and 
“Access Control Chambersburg Public Works Complex”. If the Proposal is sent through the mail or other 
delivery system, the envelope shall be enclosed in a separate envelope with the notation “PROPOSAL 
ENCLOSED” on the face of it. Please mail proposals to Attention:  
 
Attention: Jamia L. Wright, Borough Secretary 
Borough of Chambersburg 
100 South Second Street 
Chambersburg, Pennsylvania 17201 

 
The Proposer is solely responsible for delivering the proposal to the Borough at the location of, and by the time 
of, the proposal opening designated in the Notice.  Proposal must be printed single-sided. 

The following completed documents are to be submitted with the Proposal and will become a condition of the 
Proposal: 

• Proposal 
• Proposer Affidavit 
• Non-Collusion Affidavit 
• Nondiscrimination / Sexual Harassment Clause 
• Proposal Bond 
• Public Works Employment Verification Form  
• Receipt of Addenda (if applicable)  

Bidders may provide comments to clarify or describe their technical offer, but Bidders cannot change, modify, 
delete or make additions to the wording to any of the Bidding Documents, including the Agreement, 
General Conditions, or the Proposal form. Unauthorized conditions, exceptions, limitations, or 
provisions attached to the bid may be cause for rejection of the Bid, at the Borough’s sole and absolute 
discretion. Any questions regarding the Bidding Documents shall be submitted as a request for interpretation 
and the Bidding Documents may only be modified by Addendum issued by the Borough prior to the Bid opening 
date.   

 
In addition, the Bidder acknowledges and understands that any information received by the Borough may be 
subject to disclosure pursuant to Pennsylvania’s Right to Know Law, 65 P.S. § 67.101, et seq., and the Borough 
will process any and all requests made pursuant to Pennsylvania’s Right to Know Law accordingly. 

 
14. Modification and Withdrawal of Proposals 

Bids may be modified or withdrawn by an appropriate document duly executed (in the manner that a Bid must 
be executed) and delivered to the place where Bids are to be submitted at any time prior to the opening of Bids.  

After the Bid opening, Bidder may withdraw its Bid only by complying with applicable federal, state, or local 
laws and regulations.  Unless prohibited by such applicable laws and regulations, or if there are no applicable 
laws and regulations, Bidder shall forfeit the entire amount of Bid security upon withdrawal of its Bid. 
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After the Bid opening, Bidder may withdraw its Bid, without forfeiture of Bid security, if Bidder submits 
credible evidence that there is an error in its Bid and such error was a clerical mistake as opposed to a judgment 
mistake and was due to an unintentional arithmetical error or an unintentional omission of a substantial quantity 
of the Work; provided:  (1) notice of claim of the right to withdraw Bid is made in writing to the Borough within 
two business days after opening of Bids; and (2) the withdrawal of the Bid will not result in the awarding of the 
Contract on another Bid of the same Bidder, Bidder's partner, or a corporation or business venture owned by 
Bidder or in which Bidder has a substantial interest.  A Bidder which is permitted to withdraw a Bid shall supply 
any products or labor to, or perform any subcontract or other work for, any entity awarded a Contract or 
subcontract for performance of the Work for which the withdrawn Bid was submitted. 

 
15. Proposals to Remain Subject to Acceptance 

For the initial award, Bids shall remain open for a period of up to sixty (60) days from the date of Bid opening 
unless award is delayed by a required approval from a governmental agency, the sale of bonds or notes, or the 
award of a grant or grants, in which event the Bids shall remain open for a period of up to one hundred twenty 
(120) days from the date of Bid opening. The Borough will either award the Contract within the applicable time 
period or reject all Bids, returning the Bid security to the Bidders. Thirty (30)-day extensions of the date for the 
award may be made by the mutual written consent of the Borough and the apparent Successful Bidder. In 
addition, each Bidder, by submitting a bid, agrees to keep their Bid price fixed through 2026 in the event the 
Successful Bidder (the “Contractor”) cannot agree on a completion date for a particular list of work and the 
Borough desires to award the particular list of work to the next lowest Bidder who can meet the completion 
date.  

 
16. Award of Contract 

The Borough reserves the right, without limitation, to reject any or all Proposals, including without limitation 
the rights to reject any or all nonconforming, nonresponsive, unbalanced, or conditional Proposals and to reject 
the Proposal of any Proposer, if the Borough believes that it would not be in the best interest of the project to 
make an award to that Proposer, whether because the Proposal is not responsive or the Proposer is unqualified 
or of doubtful financial ability or fails to meet any other pertinent standard or criteria established by the 
Borough. The Borough also reserves the right to waive all irregularities or informalities not involving price, 
time, or changes in the Work and to negotiate contract terms with the successful Proposer.   
 
The Borough will correct discrepancies in Proposer’s mathematical totals. Discrepancies in the multiplication 
of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated 
sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.  
Discrepancies between words and figures will be resolved in favor of the words. 
 
In evaluating Proposals, the Borough may conduct such investigations as the Borough deems necessary to assist 
in the evaluation of any Proposal and to establish the responsibility, qualifications, and financial ability of 
Proposers, proposed sub-contractors, suppliers, and other persons and organizations to perform and furnish the 
Goods in accordance with the Proposal Documents to the Borough’s satisfaction within the prescribed time. 
The Borough reserves the right to interview Proposers.  
 
If the Contract (the “Agreement”) is to be awarded, the Borough will give the apparent successful Proposer a 
Notice of Intent to Award.  

 
17. Signing of Agreement 

When the Borough gives a Notice of Intent to Award to the apparent successful Bidder, it will be accompanied 
by two (2) unsigned counterparts each of the Agreement (each with a copy of the Bid submission, the Payment 
and Performance Bonds, the W-9 Form, and the Public Works Employment Verification Form). Within fifteen 
(15) days thereafter, apparent Successful Bidder shall sign and deliver to the Borough the two (2) signed 
counterparts of the Agreement accompanied by the executed Performance and Payment Bonds (with a power-
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of-attorney certificate attached to each) or other forms of financial security, required insurance certificate(s), 
and the completed W-9 and Public Works Employment Verification Form. The Notice of Intent to Award may 
be cancelled, at the discretion of the Borough, if the apparent Successful Bidder does not execute, and deliver 
to the Borough the Agreement, together with the required Performance and Payment Bonds, insurance 
certificate(s), and completed W-9 and Public Works Employment Verification Form, within fifteen (15) days 
from the date of the Notice of Intent to Award; Bidder shall be considered in Default, and the full amount of its 
Bid Bond shall be forfeited. 

 
In the event the Successful Bidder (the “Contractor”) cannot agree on a completion date for a particular list of 
work and the Borough desires to award the particular list of work to the next lowest Bidder who can meet the 
completion date, the Borough will give the next lowest bidder the option of entering into an Agreement for that 
particular list of work only in the same manner and according to the same conditions as set forth in this 
Paragraph 17. 
 

18. Substitution and “Or Equals” Items 
Bids shall be based on products, materials, equipment and methods covered in the Specifications and shown 
on any drawings included. When a specification includes the name or names of manufacturer(s), Bids shall be 
based on a product which: (1) meets all Specification requirements; and (2) is produced by one of the 
manufacturers specifically named in the Specifications for that particular Product. 

 
Requests for substitutions, or for "or Equal" other those specified in the Specifications, will be considered by 
the Borough if submitted in writing at least five (5) days prior to the Bid opening date. The burden of proof of 
the merit of the proposed item is upon Bidder. The Borough's decision of approval or disapproval of a proposed 
item will be final. If the Borough approves any proposed item, such approval will be set forth in an Addendum 
issued to all prospective Bidders. Bidders shall not rely upon approvals made in any other manner. 
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GENERAL TERMS AND CONDITIONS 
 
1. Labor and Equipment 

The Contractor agrees to furnish all labor, tools, and equipment and to pay all expenses necessary for or in 
connection with the Work to be done hereunder in consideration of the payments hereinafter provided to be 
paid to the Contractor by the Borough. 
 

2. Inspection of Work or Goods 
The Borough reserves the right to inspect the Contractor’s Work, and direct changes to the Contractor’s methods 
and procedures within the scope of the Contract. Periodic inspections may be performed by the Borough or its 
agents. Contractor shall allow the Borough reasonable time to perform such inspections or tests. The Borough 
shall give prompt notice to Contractor as to whether the Work appears to be conforming or non-conforming on 
the basis of any inspections or testing of conformity.  

 
3. Termination 

Should Contractor fail to perform the Work and/or Services to the satisfaction of the Borough, in the Borough’s 
sole and absolute discretion, or to comply with any of the provisions of the Agreement, the Borough may 
terminate the Agreement for cause upon seven (7) days written notice of intent to terminate to Contractor. 
Contractor’s services will not be terminated if Contractor begins within seven (7) days of receipt of the notice 
of intent to terminate to correct and cure the deficiencies set forth in said notice and it proceeds in a diligent 
manner to cure such deficiencies within no more than fifteen (15) days of receipt of said notice, unless the 
Borough in its sole and absolute discretion extends such time to cure in writing.  

 
Notwithstanding the foregoing, the Borough may terminate this Agreement without cause and without prejudice 
to any other right or remedy of the Borough upon ten (10) days written notice to Contractor.  

 
Contractor may only terminate the Agreement in the event the Borough is in default and fails to cure said default 
within thirty (30) days from the date the Borough receives written notice from Contractor, which said notice 
shall set forth the alleged default. 

 
In the event that the Borough terminates the Contract as provided for herein, Contractor agrees that Contractor 
shall not be entitled to, and shall not be paid, an amount of loss of anticipated profits or revenue or other 
economic loss arising out of and/or resulting from such termination. Contractor agrees that its sole remedy shall 
be payment for services rendered prior to termination of the Contract, provided however that the Borough may 
offset any amount owed to Contractor for services rendered by Contractor prior to termination for any damages, 
and/or costs suffered and/or incurred by the Borough as a result of any breach or failure by Contractor.  

 
The Borough has the right to suspend performance of the Agreement, at any time and without cause, by written 
notice, upon which the Contractor shall be entitled to an increase in the contract time and contract price caused 
by the suspension, as determined by the Borough in its sole and absolute discretion.  
 

4. Warranty 
Contractor warrants and guarantees to the Borough that all Work will be in accordance with the Contract 
Documents and will not be defective. Contractor shall guarantee workmanship against defects or failures for a 
period of one (1) year after the completion of the Work as evidenced by final payment under Paragraph 5.3 of 
the Agreement for each written Notice to Proceed. Neither final payment nor acceptance of the work shall 
relieve Contractor of responsibility for failure to comply with the Specifications. Contractor shall remedy any 
defects in his work that shall appear within a period of one (1) years from completion and acceptance, and shall 
bear the expense of repairing everything that has been destroyed or damaged by such defects.  
 
With respect to breach of warranty claims by the Borough, the Borough shall provide Contractor with 
reasonably prompt written notice setting forth in sufficient detail the reasons for declaring that it believes a 

9



breach of warranty has occurred. The Borough shall give Contractor prompt notice of defects that become 
apparent.  Contractor shall have ten (10) days from receipt of the written notice declaring the breach (or such 
longer period of time as the Borough may grant in writing) within which to cure the alleged breach. These 
provisions shall be in addition to all other rights and remedies available to the Borough under the Agreement 
and any applicable laws. In case of an emergency where delay would cause serious loss or damage, the Borough 
may undertake to have any defects repaired without previous notice to Contractor, and the expense of such 
repairs shall be borne by Contractor. 

 
Contractor’s warranty and guarantee excludes defects or damage caused by normal wear and tear under normal 
usage. The Borough and its officers, employees, agents, consultants and subcontractors shall be entitled to rely 
on the representation of Contractor’s warranty and guarantee. 
 

5. Notice of Defect 
The Borough shall give the Contractor prompt notice of defects that become apparent. In the case of subpar 
Goods, Contractor must immediately replace deliverables. In case of an emergency where delay would cause 
serious loss or damage, the Borough may undertake to have any defects repaired without previous notice to the 
Contractor, and the expense of such repairs shall be borne by the Contractor. 

 
6. Assignment 

No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 
another party hereto without the written consent of the party sought to be bound; and, specifically but without 
limitation, moneys that may become due and moneys that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment no assignment will release or discharge the assignor from 
any duty or responsibility under the Contract Documents. 
 

7. Invoices and Payment  
All payments will be processed through the Borough’s standard accounts payable system. The Contractor 
Invoices should be marked NET 30 DAYS. Contractor shall submit invoices in a timely manner upon 
completion of work with all time and material costs broken down per rates as agreed upon. 
 
If the Borough objects to any portion of an Invoice, the Borough shall so notify the Contractor in writing within 
thirty (30) days of receipt of the invoice. The Borough shall identify the specific cause of the disagreement and 
shall pay when due that portion of the invoice not in dispute. Interest as stated above shall be paid by the 
Borough on all disputed invoiced amounts resolved in the Contractor’s favor and unpaid for more than forty-
five (45) days after date of the notice of the dispute. 
 

8. Delivery  
All items must be delivered at the price(s) bid, FOB Point of Destination, unless otherwise approved by the 
Borough.  

 
9. Insurance 

Unless otherwise specified, the Contractor shall, at its sole cost and expense, maintain the following minimum 
types of insurance as specified herein. The Borough of Chambersburg, its officers and employees, are to be 
named as additional insured on all policies required herein, except Workmen’s Compensation. The insurance 
shall provide for at least thirty (30) days prior written notice to be given to the Borough in the event the insurance 
is materially changed, canceled, or non-renewed. Before starting work the Contractor shall furnish to the 
Borough for its examination and approval such policies of insurance with all endorsements, or a conformed 
specimen thereof certified by the agent of the insurance company, together with certificates of the insurance 
company of such insurance.  
 

A. WORKMEN’S COMPENSATION – Statutory limit as required by the Commonwealth of Pennsylvania.  
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B. BUSINESS AUTOMOBILE – Covering Any Automobile (Symbol I) 

 
Bodily Injury Liability and  
Property Damage Liability     $1,000,000 (CSL) 
 

C. COMMERCIAL GENERAL LIABILITY (CGL) 
General Aggregate Limit     $1,000,000 
Products-Completed Operations Aggregate Limit  $1,000,000 
Personal & Advertising Injury Limit    $1,000,000 
Each Occurrence Limit     $1,000,000 
Fire Damage Limit      $    50,000 
Medical Expense Limit     $      5,000 

 

The Borough, its elected officers and employees, shall be named an additional insured on the Contractor's 
CGL policy. Before starting work the Contractor shall furnish to the Borough for its examination and 
approval such policies of insurance with all endorsements, or a conformed specimen thereof certified by 
the agent of the insurance company, together with certificates of the insurance company of such insurance, 
such certificate to provide that insurance company will give the Borough ten (10) days written notice of 
any cancellation or change in the terms of such policy during the periods of coverage. 

10. Indemnification 
Contractor, and its subcontractors, if any, successors and assigns, its employees, agents, servants, and/or anyone 
acting under Contractor’s control and/or Contractor’s direction shall release, hold harmless, defend, and 
indemnify the Borough, its officers, elected officials, agents, representatives, and employees acting within the 
scope of their official duties from and against any and all damages, costs, claims, suits, demands and expenses 
(including but not limited to reasonable attorneys’ fees) to the extent caused by the negligent acts, willful 
misconduct, errors, or omissions of Contractor, its employees, sub-contractors, agents, servants, and/or anyone 
acting under Contractor’s control and/or Contractor’s direction, in the performance of the requirements of the 
Contract. Contractor shall defend any lawsuit commenced against the Borough and shall pay any judgments 
and costs connected with such proceeding which are based upon the negligent acts or omissions of Contractor 
or its employees, agents, servants, and/or anyone acting under Contractor’s control and/or Contractor’s 
direction. If Contractor is successful in defending such a lawsuit, then the Borough will reimburse Contractor 
for its costs and expenses associated with such defense only to the extent that such liabilities arise from an 
action which can be properly brought against the Borough as an exception to governmental immunity in 
accordance with the Political Subdivision Tort Claims Act, 42 Pa.C.S.A. § 8541, et seq. and in accordance with 
such limits of liability set forth in the Act. This Section 8 shall survive the termination of the Contract. 

 
11. Taxes 

All taxes of whatsoever kind, nature and description payable and due as a result of this Contract are to be paid 
by the Contractor unless otherwise provided by law. The Borough is sales tax exempt. A tax exemption 
certificate will be furnished to the Contractor. Contractor, however, is not exempt from the obligation to follow 
appropriate tax laws in the procurement of materials and services used in the performance of this contract. 
Contractor may obtain legal advice to determine how and to what extent the Borough’s tax exemption may be 
utilized by the Contractor. The Borough will provide, at the Contractor's written request, documentation 
required to obtain applicable tax exemptions.  

 
12. Disputes 

Before any litigation is brought pursuant to this Agreement, the parties hereto agree to submit any dispute 
between them to mediation. Such mediation shall be a condition precedent to either party instituting litigation 
unless a stay of an applicable statute of limitations or repose is necessary. Such mediation may be initiated by 
written request and will occur within thirty (30) days of such request. A mutually agreeable impartial mediator 

11



may be retained, if requested by either party, to assist in the mediation process. In the event the parties cannot 
agree to a mediator, the parties will continue to put forth names for a mutually agreeable time, after which 
litigation may be commenced in Franklin County Court of Common Pleas if a mediator is not agreed upon. In 
the event mediation does not result in the successful resolution of the dispute, either party may institute any and 
all actions necessary to protect their rights at law and/or equity in accordance with this Agreement. 
 

13. Compliance with Laws 
All Work performed under this Agreement shall conform with all applicable Federal, State, and local laws.  

 
a. Contractor shall comply with Commonwealth of Pennsylvania Prevailing Wage Act, P.L. 987, as amended, 

for certain projects that exceed $25,000.00. 

b. Contractor is subject to the provisions of the Pennsylvania Steel Products Procurement Act of 1978, P.L. 6, 
as amended. The Act and amendments require that the Contractor use or furnish only steel products (as 
defined in the Act and amendments) which have been produced in the United States. 
 

c. Contractor is subject to the provisions of Pennsylvania Act 247 of 1972, as amended, relating to the 
prevention of environmental pollution and the preservation of public natural resources. 
 

d. Contractor is subject to the provisions of the Pennsylvania Human Relations Act No. 222 of 1955, as 
amended. 

 
e. Contractor is subject to the provisions of Pennsylvania Underground Utility Line Protection Act, Act 287 

of 1974, as amended by Act 121 of 2008, which requires contractors to notify public utilities prior to starting 
excavation or demolition work. 
 

f. Contractor shall comply with the Pennsylvania Public Works Contract Regulation Law, as amended by Act 
142 of 1994 as it relates to timely payment by Contractor and Subcontractor to its Subcontractors. 
 

g. Contractor shall comply with the Antibid-Rigging Act, 62 Pa.C.S.A § 4501, et seq.  
 

h. Contractor acknowledges and understands that any information received by the Borough may be subject to 
the Pennsylvania Right to Know Law, 65 P.S. § 67.101 et seq., and the Borough will process any and all 
requests made pursuant to the Pennsylvania Right to Know Law in accordance with the Right to Know 
Law. 
 

i. Contractor shall accept, as applicable, the provisions of the act of June 2, 1915 (P.L. 736, No. 338), known 
as the Workers’ Compensation Act, as amended.  
 

14. Permits, Licenses, etc. 
All permits, licenses, inspections, ratings, certificates and/or approvals related to the performance of the Work, 
or delivery of such commodities, is the sole responsibility of Contractor and all costs and/or expenses for such 
should be included in bid proposal. Failure to obtain and maintain such permits shall constitute a breach of the 
Contract.  
 

15. Right to Know  
The Contractor acknowledges and understands that any information received by the Borough may be subject to 
the Pennsylvania Right to Know Law, 65 P.S. § 67.101, et seq. If any information received by the Borough is 
subject to a request pursuant to the Pennsylvania Right to Know Law, the Borough shall notify the Contractor 
within five (5) days of receiving said request pursuant to the Right to Know Law. The Parties hereto shall use 
all reasonable efforts to coordinate a response pursuant to the Right to Know Law. In the event that the 
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Contractor determines that the requested information is considered a Trade Secret or Confidential Proprietary 
Information as defined by the Right to Know Law or that any other exemption applies, the Contractor shall 
notify the Borough within five (5) days of it receiving notification from the Borough of the request for 
information pursuant to the Right to Know Law. In the event that the Borough denies a request pursuant to the 
Right to Know Law at the Contractor’s request and that denial of information is appealed to the Pennsylvania 
Office of Open Records and/or Pennsylvania Courts, the Contractor shall indemnify the Borough for any and 
all legal expenses incurred by the Borough as a result of such challenge and may participate in any proceedings 
as an interested party. The Contractor’s duties regarding the Right To Know Law are continuing duties that 
survive the expiration of the Agreement.  
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SPECIFICATIONS 

 
Project: Access Control – Chambersburg Public Works Complex 

 
GENERAL 

 
1.1 SECTION INCLUDES 

 
A. Security access devices. 
B. Access control panel. 

 
1.2 SYSTEM DESCRIPTION 

 
A. Security Access System: Control access to buildings and selected areas. 
B. Selected Exterior Doors: Control access into and out of building. 
C. Selected Interior Doors: Control access through selected doors. 
D. PC based: The system is a PC Based Building/Facility Management and Monitoring System used to 

control and monitor personnel and alarm activity. The software used by the Borough of Chambersburg is 
Kantech Corporate Edition Software and all controllers must be compatible with this software. 

 
1.3 REFERENCE STANDARDS AND PUBLICATIONS 

 
A. Conform to requirements of NFPA 70. 
B. Furnish Products listed and classified by UL as suitable for purpose specified and indicated. 

 
1.4 SUBMITTALS 

 
A. Submit Shop Drawings, Product Data, and Samples. 
B. Shop Drawings: Provide system-wiring diagram showing each device and wiring connection 

required. 
C. Product Data: Provide electrical characteristics and connection requirements. 
D. Test Reports: Indicate satisfactory completion of required tests and inspections. 
E. Manufacturer's Installation Instructions: Indicate application conditions and limitations of use 

stipulated by product testing agency. Include instructions for storage, handling, protection, 
examination, preparation, installation and starting of Product. 

 
1.5 PROJECT RECORD DOCUMENTS 

 
A. Record the actual locations of access authorization equipment. 

 
1.6 OPERATION AND MAINTENANCE DATA 

 
A. Submit Operating and Maintenance Data. 

1. Operation Data: Operating instructions. 
2. Maintenance Data: Maintenance and repair procedures. 

 
1.7 QUALIFICATIONS 

 
A. Manufacturer: Company specializing in manufacturing the Products specified in this section with a 

minimum of ten year’s experience, and with service facilities within 100 miles of Project. 
1. Installer: Company specializing in installing the Products specified in this section with a 

minimum of 5 year’s experience in performing work of this section who has specialized in the 
installation of work similar to that required for this project. 
a. Have at least one technician trained by the manufacturer. 
b. Maintain adequate supply of replacement parts for system components provided. 
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c. Responds to service issues relating to the Project within 24 hours. 
d. Located within 20 miles of the Project. 

 
1.8 EQUIPMENT SUPPLIER 

 
A. The equipment supplied shall be non-proprietary. Any company doing business as a security installer 

should have access to purchase the equipment. 
B. The manufacturer or certified distributor shall provide the evidence that the distributor maintains a fully 

equipped factory authorized service organization, stocked with factory approved replacement parts and is 
capable of furnishing adequate inspection and service to the equipment. 

 
1.9 MAINTENANCE SERVICE 

 
A. Furnish service and maintenance of security access system for one year from Date of 

Substantial Completion. 
 
1.10 WARRANTY 

 
A. Manufacturer's Warranty: Submit manufacturer's standard warranty document executed by 

authorized company official. Manufacturer's warranty is in addition to, and not a limitation of, other 
rights Owner may have under the Contract Documents. 
1. Warranty Period: Two years from date of Substantial Completion. 

 
1.11 TESTING 

 
A. Conduct manufacture’s standard factory tests per approved submittal data. 
B. Submit formal report of factory tests stating tests conducted, acceptable limits of such tests, actual 

test results, and original test data sheet with legible signatures of those conducting, witnessing, and 
approving such tests. 

 
 

PRODUCTS 
 
1.12 ACCESS CONTROL PANEL 

 
A. Kantech (KT-4) 

1. Four door access control panel 
2. No Substitutions. Must work with existing Kantech Corporate Edition Software. 
3. Power requirements: 16.5 VAC or 24VAC, 60HZ, 75VA. 
4. Secondary power: (1) 12VDC, 7AH, sealed lead-acid rechargeable batteries. 

 
1.13 ACCESS CONTROL CARD READER 

 
A. Farpointe Pyramid Single Gang Proximity Reader – Must be compatible with existing cards used by 

owner. 
1. Interface type: Weigand 
2. Device Dimensions: 4.6 inches high x 3 inches wide x .4 inches deep. 
3. Power requirements: 5-16VDC. 
4. Current requirements: 75 mA 
5. Transmit frequency: 125kHz 
6. Equivalent substitutions must be approved by the owner. 
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1.14 ELECTRIC STRIKE 
 

A. Electric strikes and IT electrified rack handles are to be installed by the contractor for the Construction 
Project and are not in the scope of supply. 

B. All supplied equipment must be compatible with the electric strikes supplied. 
 
1.15 ACCESSORY EQUIPMENT AND SUPPLIES 

 
A. Additional equipment shall include (but is not limited to): 

1. Power supplies 
2. Batteries for power backup 
3. Relays 
4. Enclosures 
5. Wiring not within the renovation Contractor’s scope 
6. Double Pedestal Mount for vehicle access (3) 

B. All accessory equipment and supplies shall be of type and quantity as recommended by the 
equipment manufacturer. 

 
EXECUTION 

 
1.16 INSTALLATION 

 
A. Install in accordance with manufacturer's instructions. 
B. Where required, use suitable size conductors per manufacturer’s recommendations appropriate for the 

task. 
C. Mount card readers at 42” A.F.F. 
D. Coordinate door operation requirements with the owner’s personnel. 

 
1.17 FIELD QUALITY CONTROL 

 
A. Testing: 

1. Supply a proposed acceptance test procedure. 
2. Testing of system shall be the sole responsibility of the Contractor. 

B. Inspection: 
1. Provide an on-sight, factory-trained technician to assist, advise or manage installing 

personnel. 
2. All final connections shall be made under the direct supervision of the Systems Integrator. 

C. Field Service: 
1. Provide first line support for both the hardware and software properties of the selected system. 
2. Provided second line support directly from the manufacturer for all component and computer 

hardware and all operating and application software that comprise the complete system. 
3. Determine and report all problems to the manufacturer’s customer service departments. 
4. Support shall be available to the integrator via the following methods: 

a. Phone inquiries. 
b. Direct dial-in to the customer system for remote system troubleshooting by a qualified Field 

Service Engineer. 
c. On-site visits if required, upon approval by the manufacturer's Customer Service 

Manager. 
 
1.18 ON SITE COMMISSIONING AND TRAINING 

 
A. The installing company shall provide direct participation in the on-site commissioning activity of new 

systems. Not less than 16 hours of on-site training shall be provided for a maximum of 6 representatives 
of Owner. 

B. Provide systems administrator that is factory trained with the expertise on installing, configuring and 
commissioning the system to the customer’s specific requirements; and to provide on-site 
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training on system operation and administration. 
C. On-site shall be available for system administrators, Operators and other qualified personnel. 
D. On site commissioning shall include: 

1. Hardware set-up and test. 
2. Preventative maintenance and troubleshooting training. 
3. End-user training. 
4. Database configuration and build assistance. 

 
1.19 FINAL ACCEPTANCE 

 
A. Perform the following performance standards before final acceptance: 

1. Operate all mechanical devices without down time for a period of 10 days. 
2. Operate all electronic devices and equipment without downtime or programming problems for a 

period of 30 days. 
3. Upon completion of system testing and before the acceptance cycle, provide 2 copies of system 

manual to Owner. 
1.20 QUANITIES 

 
The bidder shall reference quantities solely in the specification section of the bid documents. Plans are intended for 
reference purposes only, such as locations and distances, not quantities. The owner bears no liability and reserves the 
right to reject any change order that relies on plan-based quantities.  
 
The chart below indicates the quantities needed below for the project: 

 
  
 

Building 
# KT-4 

KT-4 
PS 

24VDC 
PS Readers 

Dbl 
Ped 

Man 
Gate 

1 3 2 2 13 2   
2 1 1 1 2     
3 1 1 1 2     
4 1 1 1 2     
5 1 1 1 2   
6 9 5 5 34  1 1  
7 9 5 5 32     

Total 25 16 16 87 3 1 
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POLE BASE DETAIL

1. CONDUITS FOR NEW UTILITY COMPANY PRIMARY ELECTRICAL 
SERVICE. REFER TO DETAIL 5 ON THIS SHEET FOR ADDITIONAL 
INFORMATION.

2. SECONDARY ELECTRICAL SERVICE. REFER TO DETAIL 4 ON THIS 
SHEET FOR ADDITIONAL INFORMATION.

3. SECONDARY ELECTRICAL SERVICE. REFER TO DETAIL 6 ON THIS 
SHEET FOR ADDITIONAL INFORMATION. 

4. SECONDARY ELECTRICAL SERVICES TO PANELS '6MDP' AND 
'6MDPA' . REFER TO DETAIL 7 ON THIS SHEET FOR ADDITIONAL 
INFORMATION.

5. GENERATOR FEEDER TO MAINTENANCE BUILDING. REFER TO 
DETAIL 8 ON THIS SHEET FOR ADDITIONAL INFORMATION. 

6. GENERATOR FEEDER AND ATS CONTROL WIRING TO OFFICE 
BUILDING. REFER TO DETAILS 3 AND 10 ON THIS SHEET FOR 
ADDITIONAL INFORMATION. 

7. CONDUITS FOR FIRE ALARM AND TELECOMMUNICATIONS 
SERVICE. REFER TO DETAIL 4 ON THIS SHEET FOR ADDITIONAL 
INFORMATION.

8. FEEDER TO STORAGE BUILDING. REFER TO DETAIL 2 ON THIS 
SHEET FOR ADDITIONAL INFORMATION. 

9. FEEDER TO STORAGE BUILDING. REFER TO DETAIL 3 ON THIS 
SHEET FOR ADDITIONAL INFORMATION. 

10. CONDUIT FOR ATS AND HVAC CONTROL WIRING. REFER TO 
DETAIL 6 ON THIS SHEET FOR ADDITIONAL INFORMATION. 
PROVIDE PULLSTRING FOR MECHANICAL CONTRACTOR. 

11. SERVICE TRANSFORMER BY CHAMBERSBURG BOROUGH 
ELECTRIC UTILITY. VAULT FURNISHED AND INSTALLED BY EC IN 
ACCORDANCE WITH CHAMBERSBURG BOROUGH ELECTRIC 
UTILITY REQUIREMENTS.  VAULT TO BE MANUFACTURED BY A.C. 
MILLER, MONARCH, OR OTHER APPROVED EQUAL.

12. NATURAL GAS GENERATOR.  PROVIDE THE FOLLOWING 
ACCESSORY CIRCUITS:

A. BLOCK HEATER SHALL BE IN 1-1/2" SCH. 80 PVC WITH (2) #
8 AWG, (1) #8 GROUND PER CIRCUIT.

B. BATTERY CHARGER SHALL BE IN 1-1/2" SCH. 80 PVC WITH 
(2) #8 AWG, (1) #8 GROUND PER CIRCUIT.

C. NEMA 5-20 WEATHERPROOF RECEPTACLE SHALL BE IN 
1-1/2" SCH. 80 PVC WITH (2) #8 AWG, (1) #8 GROUND PER 
CIRCUIT.

13. PROPOSED NEW UTILITY POLE AND TRANSFORMER BY 
CHAMBERSBURG BOROUGH ELECTRIC UTILITY.

14. 2" SCHEDULE 40 PVC CONDUITS FOR FUTURE STORAGE 
BUILDING 8. ROUTE CONDUITS TO POLYMER CONCRETE 
HANDHOLE AND PROVIDE PULLSTRINGS FOR BOTH CONDUITS. 

15. 1" SCHEDULE 40 PVC CONDUITS FOR FUTURE EV CHARGERS. 
ROUTE CONDUITS TO POLYMER CONCRETE HANDHOLE AND 
PROVIDE PULLSTRINGS FOR BOTH CONDUITS. 

16. 1-1/2" SCH. 80 CONDUIT BURIED 36" BFG FOR CARD READER 
WIRING.

17. CONDUITS FOR HVAC AND SECURITY WIRING.  REFER TO DETAIL 
6 ON THIS SHEET FOR ADDITIONAL INFORMATION.
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UNDER AREAS OF VEHICULAR TRAFFIC.
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(2) #6 AWG, (1) #6 GROUND PER CIRCUIT.
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22076

1/8" = 1'-0"
1

WATER & SEWER BUILDING - FLOOR PLAN - TELECOM

GENERAL NOTES:
1.

N
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W

N

GENERAL NOTES:
1.

GENERAL NOTES:
A. PROVIDE BLUE COLORED CAT6 CABLE FOR ALL DATA

OUTLETS. CABLING TO BE M57193 AS MANUFACTURED
BY MOHAWK. INCLUDE 10' SLACK FOR ALL DROPS AT
RESPECTIVE TELECOM RACK.

B. REFER TO DETAILS ON DRAWING E-703 FOR ADDITIONAL
INFORMATION REGARDING INSTALLATION OF CARD
READERS SHOWN ON THIS DRAWING.

C. TERMINATE AND TEST ALL FIBER AND COPPER
TELECOMMUNICATIONS AND SECURITY CABLING
INSTALLED UNDER THIS PROJECT.

D. CAT6 TERMINATIONS TO BE IN ACCORDANCE WITH TIA
568B STANDARDS.

E. PROVIDE 48 PORT PATCH PANELS AND FACEPLATES OF
SUFFICIENT QUANTITY TO COVER ALL CAT6 DROPS ON
EACH RESPECTIVE FLOOR PLUS 10% SPARE. SUBMIT
COUNTS FOR APPROVAL PRIOR TO ORDERING.
PRODUCTS SHALL BE ECX (PATCH PANEL) AND FFSX12LD
(FACEPLATE) AS MANUFACTURERED BY BELDEN. RACKS
BY OWNER.

F. ALL EXPOSED FIRE ALARM WIRING SHALL BE IN RACEWAY.

KEYED NOTES:
1. ALL WIRING IN WASH BAY SHALL BE IN PVC RACEWAYS. 

2. WALL-MOUNTED TELECOMMUNICATIONS RACK.  RACK 
FURNISHED BY OWNER AND INSTALLED BY E.C.  COORDINATE 
EXACT LOCATION PRIOR TO ROUGH-IN.

3. JUNCTION BOX FOR CAMERA LOCATION LOCATED ABOVE
ACCESSIBLE CEILING OR FLUSH IN WALL. COORDINATE EXACT 
LOCATIONS WITH OWNER PRIOR TO ROUGH-IN.  EXTEND 3/4" 
CONDUIT, WITH PULLSTRING, TO A CABLE TRAY RUN OR 
DIRECTLY TO THIS FLOOR'S TELECOM CLOSET, WHICHEVER IS 
NEAREST. CAMERA SUPPLIED BY OWNER AND INSTALLED BY E.C. 
PER OWNER'S DIRECTION. PROVIDE GREEN COLORED CAT6 
CABLING BETWEEN CAMERA AND TELECOM RACK. CABLING TO 
BE M57197 AS MANUFACTURED BY MOHAWK. INCLUDE 10' SLACK 
AT EACH END.
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SEPTEMBER 24, 2024

22076

1/8" = 1'-0"
1

REPAIR/MAINTENANCE BLDG FLOOR PLAN - AREA A - TELECOM

GENERAL NOTES:
A. PROVIDE BLUE COLORED CAT6 CABLE FOR ALL DATA

OUTLETS. CABLING TO BE M57193 AS MANUFACTURED
BY MOHAWK. INCLUDE 10' SLACK FOR ALL DROPS AT
RESPECTIVE TELECOM RACK.

B. REFER TO DETAILS ON DRAWING E-703 FOR ADDITIONAL
INFORMATION REGARDING INSTALLATION OF CARD
READERS SHOWN ON THIS DRAWING.

C. TERMINATE AND TEST ALL FIBER AND COPPER
TELECOMMUNICATIONS AND SECURITY CABLING
INSTALLED UNDER THIS PROJECT.

D. CAT6 TERMINATIONS TO BE IN ACCORDANCE WITH TIA
568B STANDARDS.

E. PROVIDE 48 PORT PATCH PANELS AND FACEPLATES OF
SUFFICIENT QUANTITY TO COVER ALL CAT6 DROPS ON
EACH RESPECTIVE FLOOR PLUS 10% SPARE. SUBMIT
COUNTS FOR APPROVAL PRIOR TO ORDERING.
PRODUCTS SHALL BE ECX (PATCH PANEL) AND FFSX12LD
(FACEPLATE) AS MANUFACTURERED BY BELDEN. RACKS
BY OWNER.

F. ALL EXPOSED FIRE ALARM WIRING SHALL BE IN RACEWAY.

N

S

E

W N

KEYED NOTES:
1. JUNCTION BOX FOR CAMERA LOCATION LOCATED ABOVE

ACCESSIBLE CEILING OR FLUSH IN WALL. COORDINATE EXACT 
LOCATIONS WITH OWNER PRIOR TO ROUGH-IN.  EXTEND 3/4" 
CONDUIT, WITH PULLSTRING, TO A CABLE TRAY RUN OR 
DIRECTLY TO THIS FLOOR'S TELECOM CLOSET, WHICHEVER IS 
NEAREST. CAMERA SUPPLIED BY OWNER AND INSTALLED BY E.C. 
PER OWNER'S DIRECTION. PROVIDE GREEN COLORED CAT6 
CABLING BETWEEN CAMERA AND TELECOM RACK. CABLING TO 
BE M57197 AS MANUFACTURED BY MOHAWK. INCLUDE 10' SLACK 
AT EACH END.

2. PROVIDE 12" LADDER CABLE TRAY FOR TELECOMMUNICATIONS
CABLING PATHWAY ABOVE EQUIPMENT RACKS IN THIS ROOM.
COORDINATE ALL REQUIREMENTS WITH OWNER PRIOR TO
START OF WORK.

3. PROVIDE FOUR (4) 3" WALL SLEEVES ABOVE TO CORRIDOR 
DOOR TO ALLOW FOR CABLE ENTRY INTO THIS ROOM.

4. PROVIDE 3/4" FIRE RATED PLYWOOD, PAINTED AS PER OWNER'S 
DIRECTION, 12" AFF TO 9'-0" AFF ON ALL WALLS IN THIS ROOM 
WHERE A DOOR DOES NOT EXIST.

5. PROVIDE GROUNDING BUS BAR PER DETAIL 1/0-ET502 IN THIS 
ROOM.  BOND TO MAIN ELETRICAL GROUND WITH #4/0 AWG IN 
1-1/4" EMT CONDUIT. BOND COPPER GROUND AT BOTH ENDS OF 
CONDUIT.
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SEPTEMBER 24, 2024

22076

1/8" = 1'-0"
1

REPAIR/MAINTENANCE BLDG FLOOR PLAN - AREA B - TELECOM

GENERAL NOTES:
1.

N

S

E

W N

GENERAL NOTES:
A. PROVIDE BLUE COLORED CAT6 CABLE FOR ALL DATA

OUTLETS. CABLING TO BE M57193 AS MANUFACTURED
BY MOHAWK. INCLUDE 10' SLACK FOR ALL DROPS AT
RESPECTIVE TELECOM RACK.

B. REFER TO DETAILS ON DRAWING E-703 FOR ADDITIONAL
INFORMATION REGARDING INSTALLATION OF CARD
READERS SHOWN ON THIS DRAWING.

C. TERMINATE AND TEST ALL FIBER AND COPPER
TELECOMMUNICATIONS AND SECURITY CABLING
INSTALLED UNDER THIS PROJECT.

D. CAT6 TERMINATIONS TO BE IN ACCORDANCE WITH TIA
568B STANDARDS.

E. PROVIDE 48 PORT PATCH PANELS AND FACEPLATES OF
SUFFICIENT QUANTITY TO COVER ALL CAT6 DROPS ON
EACH RESPECTIVE FLOOR PLUS 10% SPARE. SUBMIT
COUNTS FOR APPROVAL PRIOR TO ORDERING.
PRODUCTS SHALL BE ECX (PATCH PANEL) AND FFSX12LD
(FACEPLATE) AS MANUFACTURERED BY BELDEN. RACKS
BY OWNER.

F. ALL EXPOSED FIRE ALARM WIRING SHALL BE IN RACEWAY.

KEYED NOTES:
1. JUNCTION BOX FOR CAMERA LOCATION LOCATED ABOVE

ACCESSIBLE CEILING OR FLUSH IN WALL. COORDINATE EXACT 
LOCATIONS WITH OWNER PRIOR TO ROUGH-IN.  EXTEND 3/4" 
CONDUIT, WITH PULLSTRING, TO A CABLE TRAY RUN OR 
DIRECTLY TO THIS FLOOR'S TELECOM CLOSET, WHICHEVER IS 
NEAREST. CAMERA SUPPLIED BY OWNER AND INSTALLED BY E.C. 
PER OWNER'S DIRECTION. PROVIDE GREEN COLORED CAT6 
CABLING BETWEEN CAMERA AND TELECOM RACK. CABLING TO 
BE M57197 AS MANUFACTURED BY MOHAWK. INCLUDE 10' SLACK 
AT EACH END.
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1/8" = 1'-0"
1

OFFICE BUILDING - FIRST FLOOR PLAN - TELECOM

GENERAL NOTES:
A. PROVIDE BLUE COLORED CAT6 CABLE FOR ALL DATA

OUTLETS. CABLING TO BE M57193 AS MANUFACTURED
BY MOHAWK. INCLUDE 10' SLACK FOR ALL DROPS AT
RESPECTIVE TELECOM RACK.

B. REFER TO DETAILS ON DRAWING E-703 FOR ADDITIONAL
INFORMATION REGARDING INSTALLATION OF CARD
READERS SHOWN ON THIS DRAWING.

C. TERMINATE AND TEST ALL FIBER AND COPPER
TELECOMMUNICATIONS AND SECURITY CABLING
INSTALLED UNDER THIS PROJECT.

D. CAT6 TERMINATIONS TO BE IN ACCORDANCE WITH TIA
568B STANDARDS.

E. PROVIDE 48 PORT PATCH PANELS AND FACEPLATES OF
SUFFICIENT QUANTITY TO COVER ALL CAT6 DROPS ON
EACH RESPECTIVE FLOOR PLUS 10% SPARE. SUBMIT
COUNTS FOR APPROVAL PRIOR TO ORDERING.
PRODUCTS SHALL BE ECX (PATCH PANEL) AND FFSX12LD
(FACEPLATE) AS MANUFACTURERED BY BELDEN. RACKS
BY OWNER.

KEYED NOTES:
1. JUNCTION BOX FOR CAMERA LOCATION LOCATED ABOVE

ACCESSIBLE CEILING OR FLUSH IN WALL. COORDINATE EXACT 
LOCATIONS WITH OWNER PRIOR TO ROUGH-IN.  EXTEND 3/4" 
CONDUIT, WITH PULLSTRING, TO A CABLE TRAY RUN OR 
DIRECTLY TO THIS FLOOR'S TELECOM CLOSET, WHICHEVER IS 
NEAREST. CAMERA SUPPLIED BY OWNER AND INSTALLED BY E.C. 
PER OWNER'S DIRECTION. PROVIDE GREEN COLORED CAT6 
CABLING BETWEEN CAMERA AND TELECOM RACK. CABLING TO 
BE M57197 AS MANUFACTURED BY MOHAWK. INCLUDE 10' SLACK 
AT EACH END.

2. PROVIDE 12" LADDER CABLE TRAY FOR TELECOMMUNICATIONS
CABLING PATHWAY ABOVE EQUIPMENT RACKS IN THIS ROOM.
COORDINATE ALL REQUIREMENTS WITH OWNER PRIOR TO
START OF WORK.

3. LEGRAND-WIREMOLD EVOLUTION SERIES 4 GANG FIRE-RATED
FLOOR BOX. PROVIDE WITH (2) DUPLEX RECEPTACLE
OUTLETS AND (2) DATA OUTLET (4 DATA DROPS). FIELD LOCATE 
PER OWNER'S DIRECTION. REFER TO DRAWING E-302 FOR 
ADDITIONAL INFORMATION. COORDINATE FINISH AND COLOR OF 
COVER WITH ARCHITECT. EXTEND (1) 1-1/2" CONDUIT, WITH
PULLSTRING, IN CONCRETE FLOOR SLAB FOR CABLE
PATHWAY FROM WALL TO FLOORBOX. 

4. PROVIDE FOUR (4) 3" WALL SLEEVES ABOVE TO CORRIDOR 
DOOR TO ALLOW FOR CABLE ENTRY INTO THIS ROOM.

5. PROVIDE 3/4" FIRE RATED PLYWOOD, PAINTED AS PER OWNER'S 
DIRECTION, 12" AFF TO 9'-0" AFF ON ALL WALLS IN THIS ROOM 
WHERE A DOOR DOES NOT EXIST.

6. PROVIDE GROUNDING BUS BAR PER DETAIL 1/0-ET502 IN THIS 
ROOM.  BOND TO MAIN ELETRICAL GROUND WITH #4/0 AWG IN 
1-1/4" EMT CONDUIT. BOND COPPER GROUND AT BOTH ENDS OF 
CONDUIT.

7. INTERCOM/REMOTE ACCESS SYSTEM TO ALLOW FOR 
OPERATION OF INTERIOR VESTIBULE DOOR BY RECEPTION 
STATION ATTENDENT AND ADMINISTRATION OFFICE.  SYSTEM TO 
BE WIRELESS AND OPERATION BY ACCESS CONTROL 
SYSTEM SOFTWARE. COORDINATE WITH OWNER AND OWNER'S 
SECURITY VENDOR TO ENSURE EQUIPMENT REQUIREMENTS.

8. PANIC BUTTON TO ALLOW FOR EMERGENCY DIAL OUT TO 911 
CALL CENTER IN THE EVENT OF AN EMERGENCY.  COORDINATE 
WITH OWNER AND OWNER'S SECURITY VENDOR TO ENSURE 
EQUIPMENT REQUIREMENTS.

9. ROOM TO BE FULLY SMOKE PROOF FOR PROPER OPERATION OF 
FIRE SUPPRESSION SYSTEM.  FIRE STOP ALL PENETRATIONS.

#

ISSUED FOR BID 09/24/2024
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01/24/2025

REVISED SECURITY
INFORMATION

03/25/2025

REVISED COLUMN
IDENTIFIERS
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NONDISCRIMINATION / SEXUAL HARASSMENT CLAUSE 

 
During the term of the Contract, the Contractor (known herein as “Covered Entity”), sub-grantee, contractors, sub-
contractors, suppliers, vendors, and professional service providers, agree(s) as follows:  
 

A. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any other activity 
required under the Contract or any grant agreement, subgrant agreement, contract, or subcontract, the 
Covered Entity, a sub-grantee, a contractor, a subcontractor, or any person acting on behalf of the Covered 
Entity shall not discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or 
expression, or in violation of the Pennsylvania Human Relations Act (PHRA) and applicable federal laws, 
against any citizen of this Commonwealth who is qualified and available to perform the work to which the 
employment relates. 

 
B. The Covered Entity, any sub-grantee, contractor or any subcontractor or any person on their behalf shall 

not in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity 
or expression, or in violation of the PHRA and applicable federal laws, against or intimidate any of its 
employees. 
 

C. The Covered Entity, any sub-grantee, contractor or any subcontractor shall establish and maintain a written 
nondiscrimination and sexual harassment policy and shall inform their employees in writing of the policy. 
The policy must contain a provision that sexual harassment will not be tolerated and employees who 
practice it will be disciplined. Posting this Nondiscrimination/Sexual Harassment Clause conspicuously in 
easily-accessible and well-lighted places customarily frequented by employees and at or near where the 
grant services are performed shall satisfy this requirement for employees with an established work site. 
 

D. The Covered Entity, any sub-grantee, contractor or any subcontractor shall not discriminate by reason of 
race, gender, creed, color, sexual orientation, gender identity or expression, or in violation of the PHRA 
and applicable federal laws, against any subgrantee, contractor, subcontractor or supplier who is qualified 
to perform the work to which the grant relates. 
 

E. The Covered Entity and each sub-grantee, contractor and subcontractor represents that it is presently in 
compliance with and will maintain compliance with all applicable federal, state, and local laws and 
regulations relating to nondiscrimination and sexual harassment. The Covered Entity and each sub-grantee, 
contractor and subcontractor further represents that it has filed a Standard Form 100 Employer Information 
Report (“EEO-1”) with the U.S. Equal Employment Opportunity Commission (“EEOC”) and shall file an 
annual EEO-1 report with the EEOC as required for employers’ subject to Title VII of the Civil Rights Act 
of 1964, as amended, that have 100 or more employees and employers that have federal government 
contracts or first-tier subcontracts and have 50 or more employees. The Covered Entity, any sub-grantee, 
any contractor or any subcontractor shall, upon request and within the time periods requested by the 
Commonwealth or Borough, furnish all necessary employment documents and records, including EEO-1 
reports, and permit access to their books, records, and accounts by the granting agency, Borough, and the 
Bureau of Diversity, Inclusion and Small Business Opportunities for the purpose of ascertaining compliance 
with the provisions of this Nondiscrimination/Sexual Harassment Clause. 

 
F. The Covered Entity, any sub-grantee, contractor or any subcontractor shall include the provisions of this 

Nondiscrimination/Sexual Harassment Clause in every subgrant agreement, contract or subcontract so that 
those provisions applicable to sub-grantees, contractors or subcontractors will be binding upon each sub-
grantee, contractor or subcontractor. 
 

G. The Covered Entity’s and each sub-grantee’s, contractor’s and subcontractor’s obligations pursuant to these 
provisions are ongoing from and after the effective date of the grant agreement through the termination date 
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thereof. Accordingly, the Covered Entity and each sub-grantee, contractor and subcontractor shall have an 
obligation to inform the Borough if, at any time during the term of the Contract, it becomes aware of any 
actions or occurrences that would result in violation of these provisions. 
 

H. The Borough may cancel or terminate the Contract and all money due or to become due under the Contract 
may be forfeited for a violation of the terms and conditions of this Nondiscrimination/Sexual Harassment 
Clause. In addition, the Borough or granting agency may proceed with debarment or suspension and may 
place the Covered Entity, sub-grantee, contractor, or subcontractor in the Contractor Responsibility File. 
 

 

  _________________________________________________________________  

Name of Bidder, Corporation, Firm or Individual 

 

 

 By: ____________________________________ 

Authorized Representative 

 

 

  _______________________________________ 

Please Print Signature 

 

 

  _______________________________________ 

Title 

 

 

  _______________________________________ 

Business Address of Bidder 

 

 

  _______________________________________ 

Phone # 
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PROPOSER AFFIDAVIT 

 

The Specifications and all papers required by it and submitted herewith, the Contract, and all papers made a part 
hereof by its terms, are hereby made a part of this Proposal. 

The undersigned bidder hereby represents as follows: 

A. That he has carefully examined the Proposal, the Contract, and the Specifications. 
B. That no officer, agent, or employee of the Borough of Chambersburg is personally interested directly 

or indirectly in this Proposal and the accompanying Contract or the compensation to be paid herein 
under. 

C. That the Proposal is made without connection with any person, firm or corporation making a Proposal 
for the same work, and is in all respects fair and without collusion or fraud; and 

D. That should this Proposal be accepted by the Borough of Chambersburg within the timeframes 
contemplated in these Bidding Documents, he will execute the Contract and furnish any other 
documents within the time and in the forms and amount required by the Contract and Specifications, 
and that upon his failure, neglect or refusal to do so, he shall forfeit to the Borough of Chambersburg 
the Proposal Security, not as a penalty, but as a liquidated damage.  

 

 

_______________________________________________________ 

Name of Bidder, Corporation, Firm or Individual 

 

By:  ________________________________ 

Authorized Representative 

 

________________________________ 

Please Print Signature 

 

________________________________ 

Title 

 

_________________________________ 

Business Address of Bidder 

 

__________________________________ 

Phone # 
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INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 
1. This Non-Collusion Affidavit is material to any contract awarded pursuant to this bid. 

According to the Pennsylvania Antibid-Rigging Act, 62 Pa.C.S.A.§ 4501 et seq., 
governmental agencies may require Non-Collusion Affidavits to be submitted together with bids. 
 

2. This Non-Collusion Affidavit must be executed by the member, officer or employee of the bidder 
who makes the final decision on prices and the amount quoted in the bid. 
 

3. Bid-rigging, and other efforts to restrain competition, and the making of false sworn statements 
in connection with the submission of bids, are unlawful and may be subject to criminal prosecution. 
The person who signs the Affidavit should examine it carefully before signing and assure himself 
or herself that each statement is true and accurate, making diligent inquiry, as necessary, of all other 
persons employed by or associated with the bidder with responsibilities for the preparation, approval 
or submission of the bid. 
 

4. In the case of a bid submitted by a joint venture, each party to the venture must be identified in the 
bid documents and an Affidavit must be submitted separately on behalf of each party. 
 

5. The term "complementary bid", as used in the Affidavit, has the meaning commonly associated with 
that term in the bidding process and includes the knowing submission of bids higher than the bid of 
another firm, any intentionally high or non-competitive bid and any other form of bid submitted for 
the purpose of giving a false appearance of competition. 
 

6. Failure to file an Affidavit, in compliance with these instructions, will result in    
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NON-COLLUSION AFFIDAVIT 
 

      Contract/Bid No. ___________________________ 

State of : 

 

County of : 

I state that I am, ______________________ of  ____________________________ 

(Title) (Name of Firm) 

and that I am authorized to make this Affidavit on behalf of my firm and its owners, directors and officers. I am the 
person responsible in my firm for the price(s) and the amount of this bid. 

I state that: 

(1) The price(s) and amount of this bid have been arrived at independently and without consultation, 
communication or agreement with any other contractor, bidder or potential bidder. 

(2) Neither the price(s) nor the amount of this bid, and neither the approximate price(s) nor approximate amount 
of this bid, have been disclosed to any other firm or person who is a bidder or potential bidder, and they will not be disclosed 
before bid opening. 

(3) No attempt has been made or will be made to induce any firm or person to refrain from bidding on this contract, 
or to submit a bid higher than this bid, or to submit any intentionally high or non-competitive bid or other form of 
complementary bid. 

(4) The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement 
from, any firm or person to submit a complementary or other non-competitive bid. 

(5) (Name of Firm) ________________________________ its affiliates, subsidiaries, officers, directors and 
employees are not currently under investigation by any governmental agency and have not, in the last four (4) 
years, been convicted or found liable or any act prohibited by State or Federal law in any jurisdiction involving conspiracy 
or collusion with respect to bidding on any public contract, except as follows: 

I state that _________________________ (Name of Firm) understand and acknowledges that the above representations 
are material and important and will be relied on by _________________________ (Name of Public Entity) in awarding 
the contract(s) for which this bid is submitted. 
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NON-COLLUSION AFFIDAVIT CONTINUED 
 
I understand, and my firm understands, that any misstatement in this Affidavit is and shall be treated as 
fraudulent concealment from _________________________ (Name of Public Entity) of the true facts relating 
to the submission of bid for this contract.  
 
    
 ______________________________________ 

 (Signature) 
  
 ______________________________________ 

 (Print Name) 
  
 ______________________________________ 

 (Company Position) 
SWORN AND SUBSCRIBED  

BEFORE ME THIS  
_____________________________  

(Date)  
  
  

___________________________________  
  

Notary Public  
My Commission Expires:  

_____________________________  
(Date)  
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PROPOSAL 
 
 

DATE_______________________ 
 
 
Project: Access Control Chambersburg Public Works Complex 

 
ARTICLE 1 - BID RECIPIENT 
1.01 This Bid is submitted to: 

Borough of Chambersburg  
100 S. Second Street 
Chambersburg, PA 17201  
Attn: Jamia Wright 
 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with the 
Borough in the form included in the Bidding Documents to perform the Work as specified or indicated in 
the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the 
other terms and conditions of the bidding Documents. 

 
ARTICLE 2 - BIDDER'S ACKNOWLEDGMENTS 
2.01 Bidder accepts all of the terms and conditions of the Bidding Documents, including but not limited to the 

Notice / Advertisement, Instructions to Bidders, General Terms and Conditions, and Specifications, 
including without limitation those dealing with the disposition of Bid security, if applicable. The Bid will 
remain subject to acceptance for sixty (60) days after the Bid opening, or up to 120 days if award is delayed 
by a required approval of a government agency, the sale of bonds or notes, or an award of a grant or grants 
for such longer period of time that Bidder may agree to in writing upon request of the Borough. 

 
ARTICLE 3 - BIDDER'S REPRESENTATIONS 
3.01 In submitting this Bid, Bidder represents and warrants, as set forth in the Bidding Documents, that the 

Bidder has: 
A. examined and carefully studied the Bidding Documents, including any Addenda, and the related data 

identified in the Bidding Documents; 
B. become familiar with and satisfied as to all federal, state, and local laws and regulations that may affect 

cost, progress, or the performance of the Work; 
C. promptly given the Borough written notice of all conflicts, errors, ambiguities, or discrepancies that 

Bidder discovered in the Bidding Documents and confirmed that the written resolution thereof by the 
Borough is acceptable to Bidder;  

D. determined that the Bidding Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for performance of the Work; and 

E. carefully studied and correlated the information known to Bidder, and information and observations 
obtained from Bidder's visits, if any, to the Borough of Chambersburg, with the Bidding Documents. 

 
ARTICLE 4 - BASIS OF PROPOSAL 

4.01 Bidder will perform the Work as noted below in accordance with the Bidding and Contract Documents 
(indicate quantity where none is currently given) at the following FIRM prices: 
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4.02 Proposer will perform the Work as noted below in accordance with the Proposal and Contract 
Documents (indicate quantity where none is currently given) at the following FIRM prices: 

 

 
    TOTAL BID AMOUNT (LUMP SUM BASE BID) (words): 
  
    __________________________________________________________________________________ 

 
 

ARTICLE 5 — TIME OF COMPLETION 
5.01  Bidder agrees that the performance of the Work will conform to the schedule set forth in the Agreement.  
 
 
ARTICLE 6 - ATTACHMENTS TO THIS BID 
6.01  The following documents are attached to and made a condition of this Bid: 

 
• Proposal 
• Proposer Affidavit 
• Non-Collusion Affidavit 
• Nondiscrimination / Sexual Harassment Clause 
• Proposal Bond 
• Public Works Employment Verification Form  
• Receipt of Addenda (if applicable)  

 
 

 

 

(Signature Appears on Following Page)  

ITEM DESCRIPTION  TOTAL LUMP SUM PRICE IN FIGURES 

1 Access Control Chambersburg Public Works 
Complex $ 
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The undersigned does further declare that the statements and representations made in this Proposal are true in 
every respect and that said Proposal is in all respects fair and made without collusion or fraud, and that no 
member of the Borough Council or any agent or employee of the Borough directly, or indirectly is interested in 
this Proposal, or in any portion of the profits expected to accrue therefrom. 
 
 
   Company Name _______________________________ 
 
   Address    _______________________________ 
 
     _______________________________ 
 
   Signature    _______________________________ 
  
   Printed Name    _______________________________ 
 
   Address    _______________________________ 
 
     _______________________________ 
 
   Name of person familiar with proposal 
 
     _______________________________ 
 
   Phone number  _______________________________ 
 
   Email  _______________________________ 
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PROPOSAL BOND 

BIDDER (Name and Address): 
 
 
 
 
 

 SURETY (Name and Address): 
 

   
OWNER (Name and Address):  BOROUGH OF CHAMBERSBURG 

100 South 2nd Street 
Chambersburg, PA 17201 
 
 
 

   
PROJECT 
   
 
 
Bid Date: 

 Access Control Chambersburg Public Works Complex 

 
Project Identification: 

  
Access Control 
 

   
Contract Number and Identification:    
   
BOND 
  Date: 
  Amount: 

  

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to pay to Owner upon default of Bidder the full face amount of this Bond. 

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the 
Bidding Documents, the executed Agreement required by the Bidding Documents, and any Performance 
Bonds, Payment Bonds, Certificates of Insurance, or other documents required by the Bidding 
Documents and Contract Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement 
required by the Bidding Documents and any Performance Bonds, Payment Bonds, 
Certificates of Insurance, or other documents required by the Bidding Documents and 
Contract Documents, or 

3.2 All Bids are rejected by Owner, or 
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3.3 Owner fails to issue a Notice of Intent to Award to Bidder within the time specified in the 
Bidding Documents (or any extension thereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar 
days after receipt of Bidder and Surety of written notice of default from Owner, which notice will be 
given with reasonable promptness, identifying this Bond and the Project and including a statement of the 
amount due. 

5. Surety waives notice of and any and all defenses based on or arising out of any time extension to 
issue Notice of Intent to Award, provided that the time for issuing Notice of Intent to Award shall not in 
the aggregate exceed 120 days from Bid opening date without Surety's written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of 
default required in paragraph 4 above is received by Bidder and Surety, and in no case later than one 
year after Bid opening date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction 
located in the state in which the Project is located. 

8. Notice required hereunder shall be in writing and sent to Bidder and Surety at their respective 
addresses shown on the first page of this Bond.  Such notices may be sent by personal delivery, 
commercial courier or by United States Registered or Certified Mail, return receipt requested, postage 
pre-paid, and shall be deemed to be effective upon receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing 
the authority of the officer, agent or representative who executed this Bond on behalf of Surety to 
execute, seal and deliver such Bond and bind the surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements.  Any applicable 
requirement of any applicable statute that has been omitted from this Bond shall be deemed to be 
included herein as if set forth at length.  If any provision of the Bond conflicts with any applicable 
provision of any applicable statute, then the provision of said statute shall govern and the remainder of 
this Bond that is not in conflict therewith shall continue in full force and effect. 

 
(If Bidder is an Individual) 

 
 
 

  

Signature of Witness  Signature of Individual 
   

Trading and doing business as: 
 
 
 

  Name of Business 
 
 

  Address of Business 
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(If Bidder is a Partnership - All General Partners Must Sign) 
 

   
 

  Name of Partnership 
 
 
 

  Address of Partnership 
 
 
 

Signature of Witness  Signature of Partner 
 
 
 

Signature of Witness  Signature of Partner 
 
 
 

Signature of Witness  Signature of Partner 
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(If Bidder is a Corporation) 
 

Attest:   
 

  Name of Corporation 
 
 
 

Signature of Secretary or 
Assistant Secretary 

 Address of Principal Office 
 
 
 

(Corporate Seal)  State of Incorporation 
 
 
 

  Signature of 
President or Vice President 

 
Type or print name below each signature. 

 
(Corporation Surety) 

 
   

 
  Name of Corporation 

 
 
 

  Address of Office 
 
 
 

Signature of Witness  Signature of Attorney-in-fact 
 
Attach an appropriate power of attorney, dated as of the same date as the Bond, evidencing the authority 
of the Attorney-in-fact to act in behalf of the corporation. 
 
Type or print name below each signature. 
 
NOTE: Substitute Proposal Bond Form is not acceptable.  Failure to submit Bond on this form 

will be reason for rejection of Bid. 

 

 

END OF PROPOSAL BOND 
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AGREEMENT 

This Agreement made this _______ day of _________________20_____ (the “Effective Date”) by and between 
the Borough of Chambersburg, a Municipal Corporation organized and existing under the laws of the 
Commonwealth of Pennsylvania, (hereinafter the “Borough”) and __________________________ (hereinafter the 
“Contractor"). 
 

WHEREAS the Borough has authorized the performance of certain Work in accordance with the 
Specifications hereto attached and made a part hereof; and  

WHEREAS the Contractor has submitted to the Borough a Proposal for Access Control Chambersburg 
Public Works Complex in conformity with the Proposal Documents, including Specifications, hereto attached and 
made a part hereof; and 

WHEREAS the Borough, after due consideration and appropriate action, has decided to award a contract 
to the Contractor in accordance with said Proposal. 
 
NOW THEREFORE, THIS AGREEMENT WITNESSETH that the Borough and the Contractor in 
consideration of the requirements, terms, and conditions of the said Specifications and the offers, promises, and 
representations made by the Contractor in said Proposal, by each of the parties hereto, on their parts, to be observed 
and fulfilled, do hereby agree as follows: 
 
1. Recitals 

The above recitals are incorporated herein by reference thereto and made a part of this Agreement. 

2. Contract Documents 
The Contract Documents include the following documents issued under the Specifications: Notice / 
Advertisement, Instructions to Bidders, General Terms and Conditions, Non-Discrimination/Sexual 
Harassment Notice, Proposer Affidavit, Anti-Collusion Affidavit, Proposal, Proposal Bond, Receipt of 
Confirmation of Bidding and Contract Documents, any and all Addenda (if applicable), Receipt of Addenda (if 
applicable), Agreement, Performance Bond, Payment Bond, Public Works Employment Verification Form, 
Specifications, Prevailing Wage Information (if applicable), completed W-9 Form and any required attachments 
or written amendment(s) and Notice to Proceed (hereinafter the "Contract Documents"), which documents are 
incorporated into this Agreement by reference. 

3. Basis of Agreement 
The parties hereto recognize that the Contract Documents are the basis of this Agreement, and the parties accept 
the same, and declare that there are no understandings, representations or promises, written or verbal, having 
any bearing on this Agreement which are not expressed in said Contract Documents and Contractor's Proposal 
or written in this Agreement. 

4. Scope of Work 
The Contractor agrees to furnish all labor, superintendence, materials, necessary equipment, other utilities and 
facilities, and to otherwise perform all work and services necessary for or incidental to and otherwise 
perform all obligations imposed by this Agreement and to faithfully perform and complete all of said work 
connected therewith in full and strict conformity with the Contract Documents and this Agreement and to 
demonstrate and make good any guarantees and warranties therein required and contained, for all of which 
things faithfully and fully performed and completed for the following items (hereinafter the "Work"): 

5. Payment 
5.1. The Borough shall pay and the Contractor shall receive and accept as full payment for the performance of 

the Contractor's obligations hereunder, the price(s) stipulated in the Proposal hereto attached and in the 
manner as specified in the Contract Documents and this Agreement, subject to the retainage provisions set 
forth in this Section 5. All payments will be processed through the Borough’s standard accounts payable 
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system. 
 

5.2.  Retainage. 
 

5.2.1. The Borough shall withhold ten percent (10%) of the amount of approved invoices until the Work 
is fifty percent (50%) completed. When the Work is fifty percent (50%) completed, one-half of the 
amount retained by the Borough will be returned to Contractor; provided that the Borough approves 
the payment of this portion of the retained amount; and, provided further, that the Contractor is 
making satisfactory progress and there is no specific cause for greater withholding, as determined 
by the Borough in its sole and absolute discretion. 

 
5.2.2. After the Work is fifty percent (50%) completed and up to the date of Substantial Completion, subsequent 

approved invoices shall be paid by the Borough subject to withholding by the Borough of five percent (5%) 
of each such approved invoice so that the total amount withheld from Contractor shall not exceed five percent 
(5%) of the value of completed Work based on approved invoices. Substantial Completion shall be the time at 
which the Work or specified part thereof has progressed to the point where in the sole and absolute opinion of 
the Borough the Work or a specified part thereof is sufficiently complete in accordance with the Contract 
Documents, so that the Work can be utilized for which it is intended. The terms "substantially complete" and 
"substantially completed" as applied to all or part of the Work refer to Substantial Completion thereof. 

 
5.2.3. After the Work is substantially complete, subsequent approved invoices shall be paid, by the Borough, subject 

to withholding, by the Borough, of an amount equal to one and one-half times the amount required to complete 
any uncompleted minor items, provided there is no specific cause for greater withholding, as determined by 
the Borough in its sole and absolute discretion. 

 
5.2.4. In the event that a dispute arises between the Borough and the Contractor, which dispute is based on increased 

costs incurred by one contractor occasioned by delays or other actions of another contractor, additional 
retainages in the sum of one and one-half times the amount of any possible liability may be withheld by the 
Borough in its sole and absolute discretion from the Contractor until such times as a final resolution is agreed 
to by all parties directly or indirectly involved, unless the contractor causing the additional claim furnishes a 
Bond in a form, substance and amount satisfactory to the Borough to indemnify the Borough against the claim. 

 

5.3. Final Payment. 
 

5.3.1. Final Inspection. Upon written notice from Contractor that the entire Work or an agreed portion 
thereof is complete, the Borough will promptly make a final inspection of the Work and will notify 
Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete 
or defective. Contractor shall immediately take such measures as are necessary to complete such 
Work or remedy such deficiencies. 

 
5.3.2. Application for Final Payment. 

 
5.3.2.1. After Contractor has, in the sole and absolute opinion of the Borough, satisfactorily 

completed all corrections identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all maintenance and operating instructions, 
schedules, guarantees, bonds, certificates or other evidence of insurance, certificates of 
inspection, marked-up record documents, and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

 
5.3.2.2. The Application for Final Payment shall be accompanied by: 

 
5.3.2.2.1. an invoice for the work approved by the Borough;  
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5.3.2.2.2. all documentation called for in the Contract Documents, including but not 
limited to the evidence of insurance as required; 

 
5.3.2.2.3. consent of the surety, if any, to final payment; 

 
5.3.2.2.4. a list of all Claims against the Borough that Contractor believes are 

unsettled; and 
 

5.3.2.2.5. complete and legally effective releases or waivers (satisfactory to the Borough) 
of all Lien rights arising out of or Liens filed in connection with the Work. 

 
5.3.2.3. In lieu of the releases or waivers of Liens specified in Paragraph 5.3.2.2.5. and as 

approved by the Borough, Contractor may furnish receipts or releases in full and an affidavit 
of Contractor that: (i) the releases and receipts include all labor, services, material, and 
equipment for which a Lien could be filed; and (ii) all payrolls, material and equipment bills, 
and other indebtedness connected with the Work for which the Borough might in any way be 
responsible, or which might in any way result in liens or other burdens on the Borough's 
property, have been paid or otherwise satisfied. If any Subcontractor or Supplier fails to 
furnish such a release or receipt in full; Contractor may furnish a bond or other collateral in a 
form, substance and amount satisfactory to the Borough to indemnify the Borough against any 
Lien. 

 
5.3.3. Final Payment and Acceptance. 

 
5.3.3.1. Upon final completion and acceptance of the Work in accordance with Paragraph 5.3.2, 

the Borough shall pay the remainder of the Contract Price less the amount of liquidated and/or 
other damages and the amount of any unresolved claims, which have been filed against the 
Borough in connection with the Work within thirty (30) days of final completion and acceptance 
of the Work as provided for herein.  
 

5.3.4. Interest. 
 

The final payment if not paid when due in accordance with Paragraph 5.3.3, less any deduction for 
liquidated and/or other damages or unresolved claims, shall bear interest at the rate of ten percent 
(10%) per annum or, when the Borough has issued bonds or notes to finance the Project, at the rate 
of interest of the bond or note issue, whichever is less. No interest will be paid on progress payments. 

 
6. Contract Times 

6.1. Term: The term of this Agreement shall begin on the Effective Date and terminate at midnight on July 31, 
2027, unless terminated or extended at the Borough’s sole and absolute option as provided for herein.  

 
6.2. Contract Times: All time set forth for completion of milestones (if any), substantial completion (if any), 

and completion as set forth in the Contract Documents are of the essence of this Agreement. 
 

6.3. Liquidated Damages: The Borough and Contractor recognize that time is of the essence of this 
Agreement and that the Borough will suffer financial loss if the Work is not completed within the 
times specified in Paragraph 6.1 above, plus any extensions thereof. They also recognize the delays, 
expense and difficulties involved in proving the actual loss suffered by the Borough if the Work is 
not completed on time. Accordingly, instead of requiring any such proof, the Borough and Contractor 
agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay the Borough 
One Thousand Dollars ($1,000.00) for each calendar day that expires after the time specified in 
Paragraph 6.1 above. 
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6.4. Additional Damages: In addition to the liquidated damages amount(s) specified above under Paragraph 

6.3, Contractor also agrees to reimburse the Borough for all administrative, legal, engineering and 
construction observations costs, associated with Contractor's failure to meet any of the milestones as set 
forth herein. 

 
6.5. Alternate Damages: The Borough, at its sole option, may waive liquidated damages as provided in 

Paragraph 6.3 and elect to recover from Contractor the Borough's actual damages for such delay. Actual 
damages may include, without limitation, any fines or penalties imposed on the Borough by any 
regulatory body plus all actual damages suffered by the Borough as a result of such delay including, 
without limitation, loss of revenue, engineering fees and consultants fees, construction observation fees, 
and legal fees incurred by the Borough as a result of such delay. 

 
7. Termination / Suspension  

Should the Contractor fail to perform the Work and/or Services to the satisfaction of the Borough or to comply with any 
of the provisions of the Agreement or the Contract Documents, the Borough may terminate the Agreement and the Contract 
for cause upon seven (7) days written notice of intent to terminate to Contractor. Contractor’s services will not be 
terminated if the Contractor begins within seven (7) days of receipt of the notice of intent to terminate to correct and cure 
the deficiencies set forth in said notice and it proceeds in a diligent manner to cure such deficiencies within no more than 
fifteen (15) days of receipt of said notice, unless the Borough in its sole and absolute discretion extends such time to cure 
in writing.  

 
Notwithstanding the foregoing, the Borough may terminate this Agreement and the Contract without cause and without 
prejudice to any other right or remedy of the Borough upon ten (10) days’ written notice to Contractor.  

 
Contractor may only terminate this Agreement and the Contract in the event the Borough is in default and fails to cure said 
default within thirty (30) days from the date the Borough receives written notice from Contractor, which said notice shall 
set forth the alleged default. 

 
In the event that the Borough terminates the Agreement and the Contract as provided for herein, Contractor agrees that 
Contractor shall not be entitled to, and shall not be paid, an amount of loss of anticipated profits or revenue or other 
economic loss arising out of and/or resulting from such termination. Contractor agrees that its sole remedy shall be payment 
for services rendered prior to termination of the Contract, provided however that the Borough may offset any amount owed 
to the Contractor for services rendered by Contractor prior to termination for any damages, and/or costs suffered and/or 
incurred by the Borough as a result of any breach or failure by Contractor.  

 
The Borough has the right to suspend performance of the Agreement and the Contract, at any time and without cause, by 
written notice, upon which the Contractor shall be entitled to an increase in the contract time and contract price caused by 
the suspension, as determined by the Borough in its sole and absolute discretion.  

 
8. Change Orders 

8.1. Any alteration, modification, or deviation from the Contract Price, which shall include the moneys payable 
by the Borough to the Contractor for completion of the Work, materials and/or Services in accordance with 
the Contract Documents, and/or Contract Times, which shall include the number of days or dates in the 
Contract Documents to achieve any and all milestones, Substantial Completion, and completion of the 
Work and/or Services so that it is ready for final payment as further set forth in the Contract Documents 
and as further identified in Section 6, must be carried out upon written Change Order signed and dated by 
both the Borough and the Contractor unless otherwise provided for within this Section 8. Change Orders, 
when signed and executed by the Contractor and the Borough, shall be made part of this Contract. This 
written authorization must be provided prior to the commencement of any Additional or Extra Work.  

 

8.2. Additional Work, which is defined as work of a type already provided by the Contract and for which the 
Contract has established a unit price, is generally used to describe work arising when alterations in the 
work are authorized but do not result in a significant change in the character of the work as required under 
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the original contract. Prices related to Change Orders for Additional Work are processed as adjustments to 
a contract unit price. 

 

8.3. Extra Work is defined as work arising from changes in quantities or alterations in the Work that results in 
a significant change in the character of the work under contract, or work having no quantity or price 
included in the Contract that is determined by the Borough to be necessary or desirable to complete the 
Contract. Prices related to Change Orders for Extra Work shall be proposed by the Contractor and 
negotiated with the Borough.   

 

8.4. The Borough Manager, or designee, has the authority to approve all Field Change Orders, which are 
necessary for the completion of the Contract and do not exceed ten percent (10%) of the Proposal price. 
All other Change Orders are deemed Major Change Orders and shall only be approved by Town Council. 
The Borough Manager shall make the determination of what is a Field Change Order or Major Change 
Order.  

 

8.5. Contractor shall not be entitled to an increase in the Contract Price or an extension of Contract Times with 
respect to any work performed that is not required by the Contract Documents except in the case of an 
emergency, as further discussed in Paragraph 8.9 below.  

 

8.6. The Borough shall have sole and absolute discretion to grant a Change Order.   
 

8.7. Borough Initiated Change Order.  Without invalidating the Contract, the Borough may, at any time or from 
time to time, order additions, deletions, or revisions in the Work and/or materials by request for Change 
Order.  Upon receipt of any such document, Contractor shall notify the Borough of the entitlement to, if 
any, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, 
that would result from the Change Order.  If a change in Contract Price and/or Contract Time will result, 
the parties shall agree to such modification in the Change Order.  If the parties are unable to agree, the 
Borough may continue with the Contract as drafted or terminate the Contract.   

 

8.8. Contractor Initiated Change Order.  Contractor shall promptly notify the Borough with the request for 
Change Order in the event that the Contractor determines that the following is necessary or desirable: 1) a 
change of Work and/or Services; or 2) a change of Contract Price or Contract Times.  Said request of 
Change Order shall include the change of work together with any and all modifications to the Agreement 
including but not limited to changes to the Contract Price and/or Contract Times.  The Borough, in its sole 
and absolute discretion, shall either agree or reject the request for Change Order.  In the event that the 
Borough agrees to the request for Change Order, the parties sign and execute a written Change Order as 
set forth herein. 

 

8.9. Notwithstanding the foregoing, in emergencies affecting the safety or protection of persons or the Work 
or property at the particular project site or adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give the Borough prompt written notice if Contractor 
believes that any significant changes in the Work or variations from the Contract Documents have been 
caused thereby or are required as a result thereof. If the Borough determines that a change in the Contract 
Documents is required because of the action taken by Contractor in response to such an emergency, a 
Work Change Order will be issued. 

 

8.10. Contractor shall not be entitled to an adjustment in the Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a sub-contractor or 
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supplier shall be deemed to be delays within the control of Contractor. Contractor shall be entitled to an 
equitable and reasonable adjustment of Contract Times, but not an increase in a Contract Price, for delays 
related to Force Majeure, abnormal weather conditions, or other causes not the fault of and beyond the 
control of the Borough and the Contractor. 

 
9. Contractor's Representations 

In order to induce the Borough to enter into this Agreement and Contract, Contractor makes the following 
representations: 

 

9.1. Contractor has examined and carefully studied the Contract Documents and the other related data identified 
in the Contract Documents including any applicable "technical data". 

 

9.2. Contractor has visited the site and become familiar with and is satisfied as to the general, local, and site 
conditions that may affect cost, progress, performance, and furnishing of the Work. 

 

9.3. Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that may 
affect cost, progress, performance, and furnishing of the Work. 
 

9.4. Contractor is aware of the general nature of work to be performed by the Borough and others at the site 
that relates to the Work as indicated in the Contract Documents. 

 

9.5. Contractor has correlated the information known to Contractor, information and observations obtained 
from visits to the site, reports, and drawings identified in the Contract Documents and all additional 
examinations, investigations, explorations, tests, studies, and data with the Contract Documents. 

 

9.6. Contractor has given the Borough written notice of all conflicts, errors, ambiguities, or discrepancies that 
Contractor has discovered in the Contract Documents, prior to executing this Agreement, and the written 
resolution thereof by the Borough is acceptable to Contractor, and the Contract Documents are generally 
sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing 
of the Work. 

 

9.7. Contractor acknowledges the Borough may apply for other funding assistance for the Work and if such 
funding is awarded, Contractor and/or subcontractors may be required to submit additional information or 
documentation, and Contractor and/or subcontractors may be required to adhere to additional criteria 
necessary to satisfy additional funding requirements. 

 

9.8. Contractor is authorized to do business in Pennsylvania and that the person signing on behalf of the 
Contractor is authorized to bind Contractor to the terms and conditions set forth herein. 

 
10. Subsurface & Physical Conditions and Underground Facilities 

The Borough may furnish to the Contractor reports and or drawings known to the Borough relating to 
subsurface and physical conditions, explorations, tests and Underground Facilities at or contiguous to the 
location for which the work contemplated under this Agreement is to be performed. The Borough makes 
no warranties or representations regarding the accuracy of such information and Contractor shall not rely 
on the information as accurate. Contractor acknowledges that such reports and drawings may not be 
complete for Contractor's purposes. Contractor acknowledges that the Borough does not assume 
responsibility for the accuracy or completeness of information and data shown or indicated. Underground 
Facilities shall include underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, 
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tunnels, or other such facilities or attachments, and any encasements containing such facilities, including 
those that convey electricity, gases, steam, liquid petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other liquids or chemicals, or traffic or other control 
systems. If an Underground Facility is uncovered or revealed at or contiguous to the site which was not 
shown or indicated, or not shown or indicated with reasonable accuracy, Contractor shall, promptly after 
becoming aware thereof and before further disturbing conditions affected thereby or performing any Work 
in connection therewith identify the owner of such Underground Facility and give written notice to that 
owner and to the Borough. 

 
11. Existing Utilities 

Contractor shall comply with federal, state, and local regulations relating to the requirement to notify utility 
companies, including any utility owned and operated by the Borough, prior to performing work that has the 
potential to damage the facilities of such utility companies. Where such utility company facilities are located 
underground, Contractor shall make arrangements for a utility company representative to locate the 
underground facilities prior to initiating excavation work. If any utility company facility is damaged during 
the Work, Contractor shall immediately notify the affected utility company. If the utility had been correctly 
located and marked in the field by its owner, Contractor shall be fully responsible for repairing or replacing 
such damaged facilities, at no cost to the Borough, in accordance with utility company's requirements. If 
Contractor fails to promptly repair or replace damaged facilities, Borough or utility company may 
arrange to have the required work performed by others and the cost of such work will be charged to the 
Contractor by deduction from a progress payment. 

 
12. Correction of Defective Work 

12.1. Prompt notice of all defective Work of which the Borough has actual knowledge will be given to 
Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Paragraph 12. 

 

12.2. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way that the completed Work will conform to the 
Contract Documents, the Borough may order Contractor to stop the Work,  or any portion thereof, until 
the cause for such order has been eliminated; however, this right of the Borough to stop the Work shall not 
give rise to any duty on the part of the Borough to exercise this right for the benefit of Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of any 
of them. 

 
12.3. Correction Period 

12.3.1. If within one (1) years after the date of completion (or such longer period of time as may be 
prescribed by the terms of any applicable special guarantee required by the Contract Documents), 
which shall be evidenced by final payment under Paragraph 5, or by any specific provision of the 
Contract Documents, any Work is found to be defective, or if the repair of any damages to the land 
or areas made available for Contractor's use by the Borough is found to be defective, Contractor 
shall promptly, without cost to the Borough and in accordance with the Borough's written 
instructions: 

 
12.3.1.1.1. repair such defective land or areas; or 

 
12.3.1.1.2. correct such defective Work; or 

 
12.3.1.1.3. if the defective Work has been rejected by the Borough, remove it from  the   

Project and replace it with Work that is not defective; and 
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12.3.1.1.4. satisfactorily correct or repair or remove and replace any damage to other Work, 
to the work of others or other land or areas resulting therefrom. 

 
12.3.2. If Contractor does not promptly comply with the terms of the Borough's written instructions, or 

in an emergency where delay would cause serious risk of loss or damage, the Borough may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair or such removal and replacement 
(including but not limited to all costs of repair or replacement of work of others) will be paid by 
Contractor. 

 
12.3.3. In special circumstances where a particular item of equipment is placed in continuous service 

before completion of all the Work, the correction period for that item may start to run from an earlier 
date if so provided in the Specifications. 

 
12.3.4. Where  defective Work  (and damage to other Work  resulting  therefrom)  has been corrected or 

removed and replaced under this Paragraph 12, the correction period hereunder with respect to such 
Work will be extended for an additional period of one year  after  such  correction  or  removal  and  
replacement  has  been   satisfactorily completed. 

 
12.3.5. Contractor's obligations under this Paragraph 12 are in addition to any other obligation or 

warranty. The provisions of this Paragraph 12 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

 
12.4. Acceptance of Defective Work 

 
If, instead of requiring correction or removal and replacement of defective Work, the Borough prefers 
to accept it, the Borough may do so. Contractor shall pay all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) attributable to the Borough's 
evaluation of and determination to accept such defective Work and for the diminished value of the 
Work to the extent not otherwise paid by Contractor pursuant to this sentence. If any such acceptance 
occurs prior to the recommendation of final payment, a Change Order will be issued incorporating the 
necessary revisions in the Contract Documents with respect to the Work, and the Borough shall be 
entitled to an appropriate decrease in the Contract Price, reflecting the diminished value of Work so 
accepted. 

 
12.5. The Borough May Correct Defective Work 

 
If Contractor fails within a reasonable time after written notice from the Borough to correct 
defective Work, or to remove and replace rejected Work, or if Contractor fails to perform the 
Work in accordance with the Contract Documents, or if Contractor fails to comply with any 
other provision of the Contract Documents, the Borough may, after seven days written notice to 
Contractor, correct, or remedy any such deficiency. 

 
In exercising the rights and remedies under this Paragraph, the Borough shall proceed expeditiously. 
In connection with such corrective or remedial action, the Borough may exclude Contractor from all 
or part of the worksite, take possession of all or part of the Work and suspend Contractor's services 
related thereto, take possession of Contractor's tools, appliances, construction equipment and 
machinery at the worksite, and incorporate in the Work all materials and equipment stored at the Site 
or for which the Borough has paid Contractor but which are stored elsewhere. Contractor shall allow 
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the Borough, the Borough's representatives, agents and employees, the Borough's other contractors, 
access to the Site to enable the Borough to exercise the rights and remedies under this Paragraph 12. 

 
All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) incurred or sustained by the Borough in exercising the rights and remedies under this Paragraph 
12 will be charged against Contractor, and a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work; and the Borough shall be entitled to an 
appropriate decrease in the Contract Price. Such claims costs, losses and damages will include but not 
be limited to all costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor's defective Work. 

13. Force Majeure 
The Borough, the Contractor, and sub-contractors shall not be held responsible for any delay, default, or 
nonperformance directly caused by an act of God, unforeseen adverse weather events, accident, labor strike, 
fire, explosion, riot, war, rebellion, terrorist activity, sabotage, flood, epidemic, act of federal or state 
government, labor, material, equipment, or supply shortage. Notwithstanding the foregoing, such delays, 
defaults, or nonperformance shall result from matters that would not be reasonably foreseen by a Contractor 
exercising reasonable due diligence and/or care. 

 
14. Non-Discrimination 

The Contractor shall not discriminate against any employee, applicant for employment, or any person 
seeking the Services of the Contractor to be provided under this Agreement on the basis of race, color, 
religion, creed, sex, age, national origin, marital status, or presence of any sensory, mental, or physical 
handicap. 

 
15. Assignment 

No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on 
another party hereto without the written consent of the party sought to be bound; and, specifically but without 
limitation, moneys that may become due and moneys that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment no assignment will release or discharge the assignor from 
any duty or responsibility under the Contract Documents. 

 
16. Remedies 

No remedy herein conferred upon any party is exclusive of any other remedy, and each and every remedy shall be 
cumulative and shall be in addition to every other remedy given hereunder or provided by law, equity, statute, or unless 
otherwise stated herein. No single or partial exercise by any party of any right, power, or remedy hereunder shall preclude 
any other exercise or further exercise thereof. Notwithstanding the foregoing, Contractor waives any and all claims to 
consequential, incidental, compensatory or punitive damages that may arise out of and/or resulting from this Agreement, 
including but not limited to loss of anticipated profits or revenue or other economic loss in the event this Agreement is 
terminated. Further, Contractor agrees that Contractor’s sole remedy for any claim arising out of or relating to this 
Agreement shall be payment for services rendered prior to any termination of the Agreement, provided however that the 
Borough may offset any amount owed to the Contractor for services rendered by Contractor prior to termination of the 
Agreement for any damages, and/or costs suffered and/or incurred by the Borough as a result of any breach or failure by 
Contractor.  

 
17. Governing Law / Venue / Jurisdiction 

This Agreement shall be construed according to, be subject to, and be governed by the laws of the 
Commonwealth of Pennsylvania. Any legal and/or equitable action arising out of or relating to, directly or 
indirectly, this Agreement shall be filed with the Court of Common Pleas in and for of Franklin County, 
Pennsylvania. 
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18. Entire Agreement 

This Agreement contains the entire Agreement between the parties and no other agreements, oral or otherwise, 
regarding the subject matter of this Agreement, shall be deemed to exist or bind any of the parties. No 
modification, amendment, change or addition to this Agreement shall be binding on the parties unless reduced 
in writing mutually agreed to, and signed by the parties authorized representatives. 

 
19. Successors and Assigns 

The Borough and Contractor each binds itself, its partners, successors, assigns, and legal representatives to 
the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, 
agreements, and obligations contained in the Contract Documents. 

 
20. Severability 

If any terms or provisions or portions thereof of this Agreement or application thereof become invalid, the 
remainder of said term or provision and/or portion thereof of this Agreement shall not be affected thereby; 
and, to this end, the parties hereto agree that the terms and provisions of this Agreement are severable. 

 
21. Independent Contractors 

Any Work to be performed by the Contractor or its sub-contractors, if any, under this Agreement are provided 
as independent contractors. Nothing in this Agreement shall be considered to create the relationship of 
employer and employee between the parties. All persons engaged in any of the Work to be performed pursuant 
to this Agreement shall at all times and places be subject to the Contractor’s sole direction, supervision, and 
control. The Contractor shall exercise control over the means and manner in which it, its employees, and sub-
contractors perform the Work. The Contractor does not have the power or authority to bind the Borough in 
any promise, agreement, or representation unless expressly provided written agreement to do so. The 
Contractor also hereby represents and warrants that it and any sub- contractors has and will continue to 
maintain all licenses and approvals required to conduct its business and to provide the Work as required 
pursuant to this Agreement. 

 
22. Disputes 

Before any litigation is brought pursuant to this Agreement, the parties hereto agree to submit any dispute between them 
to mediation. Such mediation shall be a condition precedent to either party instituting litigation unless a stay of an 
applicable statute of limitations or repose is necessary. Such mediation may be initiated by written request and will occur 
within thirty (30) days of such request. A mutually agreeable impartial mediator may be retained, if requested by either 
party, to assist in the mediation process. In the event the parties cannot agree to a mediator, the parties will continue to 
put forth names for a mutually agreeable time, after which litigation may be commenced in Franklin County Court of 
Common Pleas if a mediator is not agreed upon. In the event mediation does not result in the successful resolution of the 
dispute, either party may institute any and all actions necessary to protect their rights at law and/or equity in accordance 
with this Agreement. No remedy herein conferred upon any party is exclusive of any other remedy, and each and every 
remedy shall be cumulative and shall be in addition to every other remedy given hereunder or provided by law, equity, 
statute, or unless otherwise stated herein. No single or partial exercise by any party of any right, power, or remedy 
hereunder shall preclude any other exercise or further exercise thereof. Notwithstanding the foregoing, Contractor waives 
any and all claims to consequential, incidental, compensatory or punitive damages that may arise out of and/or resulting 
from this Agreement, including but not limited to loss of anticipated profits or revenue or other economic loss in the 
event this Agreement is terminated. Further, Contractor agrees that Contractor’s sole remedy for any claim arising out of 
or relating to this Agreement shall be payment for services rendered prior to any termination of the Agreement, provided 
however that the Borough may offset any amount owed to the Contractor for services rendered by Contractor prior to 
termination of the Agreement for any damages, and/or costs suffered and/or incurred by the Borough as a result of any 
breach or failure by Contractor. 
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23. Effective Date 
As used herein, the “Effective Date” shall mean the later of the Borough execution date and the Contractor execution date, 
each of which is set forth on the signature page hereof. 

 
24. Counterparts 

This agreement may be executed in any number of counterparts, each of which shall be deemed to be an 
original, but all of which together shall constitute the same instrument. 

 

 IN WITNESS WHEREOF, the parties hereto, intending to be legally bound hereby, have 
caused these present to be executed by their duly authorized officials. 

 

(If Contractor is an Individual) 

   

 

 
Signature of Witness 

 
Signature of Individual 

   

Trading and doing business as: 

 

 

  
Name of Business 

 

  
Address of Business 

   

 

  
Date 
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(If Contractor is a Partnership - All General Partners Must Sign) 

   

 

  
Name of Partnership 

 

 

 

  
Address of Partnership 

 

 

 
Signature of Witness 

 
Signature of Partner 

 

 

 
Signature of Witness 

 
Signature of Partner 

 

 

 
Signature of Witness 

 
Signature of Partner 

   

 

  
                                       Date 
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(If Contractor is a Limited Liability Company - All General Partners / Members Must Sign) 

   

 

  
Name of Company 

 

 

 

  
Address of Company 

 

 

 
Signature of Witness  Signature of General Partner / Member 

 
 
 

Signature of Witness  Signature of General Partner / Member 
 
 
 

Signature of Witness  Signature of General Partner / Member 

   

 

  
Date 
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(If Contractor is a Corporation) 

   

 
Attest:  Name of Corporation 

 
 
 

Signature of Secretary or 
Assistant Secretary 

 Address of Principal Office 
 
 
 

(Corporate Seal)  State of Incorporation 
 
 
 

  Signature of 
President or Vice President 

   
  Date 

 
 
 

   
BOROUGH OF CHAMBERSBURG 

   
100 South 2nd Street 

Chambersburg, PA 17201 
Attest: 

 
 
 

  
 
 

Jamia L. Wright 
Borough Secretary 

 William T. Everly 
President of Town Council 

 
 

   
   
  Date 

 

 

 

 

 

END OF AGREEMENT 
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PERFORMANCE BOND 

 
CONTRACTOR (Name and Address): 
 
 
 
 
 

 SURETY (Name and Address): 
 

OWNER (Name and Address):  BOROUGH OF CHAMBERSBURG 
100 South Second Street 
Chambersburg, PA 17201 
 
 
 

   
AGREEMENT 
  Amount: 

  

  Project Identification  Access Control Chambersburg Public Works 
Complex  

   
  Contract Identification:  Access Control 
   
BOND 
  Date: 
  Amount:  

  

1. The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to the Owner for the Performance of the Work as defined by the Agreement, which is 
incorporated herein by reference. 

2. If the Contractor performs the Work, the Surety and the Contractor shall have no obligation under this 
Bond, except to participate in conferences as provided in Paragraph 3.1. 

3. If there is no Owner Default, the Surety's obligation under this Bond shall arise after: 

3.1 The Owner has notified the Contractor and the Surety at its address described in Article 10 below, 
that the Owner is considering declaring a Contractor Default and has requested and attempted to 
arrange a conference with the Contractor and the Surety to be held not later than fifteen days after 
receipt of such notice to discuss methods of performing the Work.  If the Owner, the Contractor, and 
the Surety agree, the Contractor shall be allowed a reasonable time to perform the Work, but such an 
agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor default; and 

3.2 The Owner has declared a Contractor default and formally terminated the Contractor's right to 
complete the Work.  Such Contractor Default shall not be declared earlier than twenty days after the 
Contractor and the Surety have received notice as provided in Paragraph 3.1; and 

3.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance with the 
terms of the Agreement or to a contractor selected to perform the Work in accordance with the terms 
of the Agreement with the Owner. 
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4. When the Owner has satisfied the conditions of Article 3, the Surety shall promptly and at the Surety's 
expense take one of the following actions: 

4.1 Arrange for the Contractor, with consent of the Owner, to perform and complete the Work; or 

4.2 Undertake to perform and complete the Work itself, through its agents or through independent 
contractors; or 

4.3 Obtain Proposals or negotiated proposals from qualified contractors acceptable to the Owner for a 
contract for performance and completion of the Work, arrange for a contract to be prepared for 
execution by the Owner and the contractor selected with the Owner's concurrence, to be secured with 
performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the 
Work, and pay to the Owner the amount of damages as described in Article 6 in excess of the Balance 
of the Contract Price incurred by the Owner resulting from the Contractor's default; or 

4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with 
reasonable promptness under the circumstances: 

 1. After investigation, determine the amount for which it may be liable to the Owner and, as soon 
as practicable after the amount is determined, tender payment therefor to the Owner; or 

 2. Deny liability in whole or in part and notify the Owner citing reasons therefor. 

5. If the Surety does not proceed as provided in Article 4 within fifteen (15) business days of Owner’s 
satisfaction of the conditions of Article 3, or within twenty-four (24) hours after notice, where notice states that 
immediate action by the Surety is necessary to safeguard life or property, the Surety shall be deemed to be in 
default on this Bond three (3) days after receipt of an additional written notice from the Owner to the Surety 
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any 
remedy available to the Owner.  If the Surety proceeds as provided in Paragraph 4.4, and the Owner refuses the 
payment tendered or the Surety has denied liability, in whole or in part, without further notice the Owner shall be 
entitled to enforce any remedy available to the Owner. 

6. After the Owner has terminated the Contractor's right to complete the Work, and if the Surety elects to act 
under Paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the Owner shall not be greater 
than those of the Contractor under the Agreement, and the responsibilities of the Owner to the Surety shall not be 
greater than those of the Owner under the Agreement.  To the limit of the amount of this Bond, but subject to 
commitment by the Owner of the Balance of the Contract Price to mitigation of costs and damages on the Work, 
the Surety is obligated without duplication for: 

6.1 The responsibilities of the Contractor for: 

1. Completion of the Work. 

2. Correction of defective work during the one-year Correction Period, as defined in Paragraph 11 
of the Agreement. The one-year Correction Period shall be extended for one year from the 
completion of the correction of defective work.  

6.2 Additional legal, design, professional, and delay costs resulting from the Contractor's Default, and 
resulting from the actions or failure to act of the Surety under Article 4; and 

6.3 Liquidated damages, or at the option of the Owner, actual damages caused by delayed performance or 
non-performance of the Contractor. 
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7. The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to 
the Work, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated 
obligations.  No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, 
executors, administrators, or successors. 

8. To the extent of payment to the Surety of the Balance of the Contract Price, the Surety shall defend, 
indemnify, and hold harmless the Owner from all claims, suits, causes of action, and demands (including all costs 
of litigation and reasonable attorney fees), which are brought against Owner by Contractor or by any other party 
and which arise from or by reason of payment to the Surety of the Balance of the Contract Price. 

9. The Surety hereby waives notice of any change, including changes of time, to the Agreement or to related 
subcontracts, purchase orders, and other obligations. 

10. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction 
in the location in which the Work or part of the Work is located and shall be instituted within two years after 
Contractor Default or within two years after the Contractor ceased working and within two years after the Surety 
refuses or fails to perform its obligations under this Bond, whichever occurs first.  If the provisions of this Article 
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 

11. Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the 
front page. 

12. When this Bond has been furnished to Owner in compliance with the Public Works Contractor’s Bond Law 
of 1967, 8 P.S. § 191 et. seq., any provision in this Bond conflicting with said statutory or legal requirement shall 
be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be 
deemed incorporated herein.  The intent is that this Bond shall be construed as a statutory bond and not as a 
common law bond. 

13. The law controlling the interpretation or enforcement of this Bond shall be Pennsylvania Law. 

14. Definitions: 

14.1 Balance of the Contract Price:  The total amount payable by the Owner to the Contractor under the 
Agreement after all proper adjustments have been made, including allowance to the Contractor of any 
amounts received or to be received by the Owner in settlement of insurance or other claims for 
damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on 
behalf of the Contractor under the Agreement. 

14.2 Contractor Default:  Failure of the Contractor, which has neither been remedied nor waived, to 
perform or otherwise to comply with the terms of the Agreement. 

14.3 Owner Default:  Failure of the Owner, which has neither been remedied nor waived, to pay the 
Contractor as required by the Agreement or to perform and complete or comply with the other terms 
thereof. 
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(If Contractor is an Individual) 
 

 
 

  

Signature of Witness  Signature of Individual 
   

Trading and doing business as: 
 
 
 

  Name of Business 
 
 

  Address of Business 
 

(If Contractor is a Partnership - All General Partners Must Sign) 
 

   
 

  Name of Partnership 
 
 
 

  Address of Partnership 
 
 
 

Signature of Witness  Signature of Partner 
 
 
 

Signature of Witness  Signature of Partner 
 
 
 

Signature of Witness  Signature of Partner 
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(If Contractor is a Corporation) 

 
ATTEST:   

 
  Name of Corporation 

 
 
 

Signature of Secretary or 
Assistant Secretary 

 Address of Principal Office 
 
 
 

(CORPORATE SEAL)  State of Incorporation 
 
 
 

  Signature of 
President or Vice President 

 
Type or print name below each signature. 
 

 
(Corporation Surety) 

 
   

 
  Name of Corporation 

 
 
 

  Address of Office 
 
 
 

Signature of Witness  Signature of Attorney-in-fact 
 
Attach an appropriate power of attorney, dated as of the same date as the Bond, evidencing the authority of the 
Attorney-in-fact to act in behalf of the corporation. 
 
Type or print name below each signature. 
 

NOTE: Substitute Performance Bond Form is not acceptable.  Failure to submit Bond on 
this form will be reason for rejection of Bid. 

 
 

END OF PERFORMANCE BOND 
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PAYMENT BOND 

 
CONTRACTOR (Name and Address): 
 
 
 
 
 

SURETY (Name and Address): 
 

OWNER (Name and Address): BOROUGH OF CHAMBERSBURG 
100 South Second Street 
Chambersburg, PA 17201 
 
 
 
 

AGREEMENT 
  Amount: 

 

  Project Identification: Access Control Chambersburg Public Works Complex 
  
  Contract Identification: Access Control 
  
BOND 
  Date: 
  Amount: 

 

1. The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to the Owner to pay for labor, materials, and equipment furnished for use in the 
performance of the Work as defined by the Agreement, which is incorporated herein by reference. 

2. With respect to the Owner, this obligation shall be null and void if the Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies, and holds harmless the Owner from all claims, demands, liens, or suits by any 
person or entity who furnished labor, materials, or equipment for use in the performance of the Work, 
provided the Owner has promptly notified the Contractor and the Surety (at the address described in 
Article 12) of any claims, demands, liens, or suits and tendered defense of such claims, demands, 
liens, or suits to the Contractor and the Surety, and provided there is no Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if the Contractor promptly makes payment, 
directly or indirectly, for all sums due. 

4. The Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with the Contractor have given notice to the 
Surety (at the address described in Article 12) and sent a copy, or notice thereof, to the Owner, stating 
that a claim is being made under this Bond and, with substantial accuracy, the amount of the claim. 

4.2 Claimants who do not have a direct contract with the Contractor: 
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1. Have furnished written notice to the Contractor and sent a copy, or notice thereof, to the 
Owner, within ninety (90) days after having last performed labor or last furnished 
materials or equipment included in the claim stating, with substantial accuracy, the 
amount of the claim and the name of the party to whom the materials were furnished or 
supplied or for whom the labor was done or performed; and 

2. Have either received a rejection in whole or in part from the Contractor, or not received 
within thirty (30) days of furnishing the above notice any communication from the 
Contractor by which the Contractor has indicated the claim will be paid directly or 
indirectly; and 

3. Not having been paid within the above thirty (30) days, have sent a written notice to the 
Surety (at the address described in Article 12) and sent a copy, or notice thereof, to the 
Owner, stating that a claim is being made under this Bond and enclosing a copy of the 
previous written notice furnished to the Contractor. 

5. If a notice required by Article 4 is given by the Owner to the Contractor or to the Surety, that is sufficient 
compliance. 

6. When the Claimant has satisfied the conditions of Article 4, the Surety shall promptly and at the Surety's 
expense take the following actions. 

6.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the 
claim, stating the amounts that are undisputed and the basis for challenging any amounts that are 
disputed. 

6.2 Pay or arrange for payment of any undisputed amounts. 

6.3 The Surety’s failure to discharge its obligations under this Section 6 shall not be deemed to constitute 
a waiver of defenses the Surety or the Contractor may have or acquire as to a claim. However, if the 
Surety fails to discharge its obligations under this Section 6, the Surety shall indemnify the Claimant 
for the reasonable attorney’s fees the Claimant incurs to recover any sums found to be due and owing 
to the Claimant under this Section 6. 

7. The Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 
credited for any payments made in good faith by the Surety. 

8. Amounts owed by the Owner to the Contractor under the Agreement shall be used for the performance of 
the Work and to satisfy claims, if any, under any Performance Bond.  By the Contractor furnishing and the Owner 
accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Work are 
dedicated to satisfy obligations of the Contractor and the Surety under this Bond, subject to the Owner's priority to 
use the funds for the completion of the Work. 

9. The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that are 
unrelated to the Work.  The Owner shall not be liable for payment of any costs or expenses of any Claimant under 
this Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond. 

10. The Surety hereby waives notice of any change, including changes of time, to the Agreement or to related 
subcontracts, purchase orders, and other obligations. 
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11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year 
from the date (1) on which the Claimant gave the notice required by Paragraphs 4.2.3 or 4.1, or (2) on which the 
last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under 
the Agreement, whichever of (1) or (2) first occurs.  If the provisions of this Paragraph are void or prohibited by 
law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

12. Notice to the surety, the Owner, or the Contractor shall be mailed or delivered to the address shown on the 
front page.  Actual receipt of notice by Surety, the Owner, or the Contractor, however accomplished, shall be 
sufficient compliance as of the date received at the address shown on the front page. 

13. When this Bond has been furnished to comply with a statutory or other legal requirement in the location 
where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 

14. Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor 
shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

15. Definitions: 

15.1 Claimant:  An individual or entity having a direct contract with the Contractor or with a subcontractor 
of the Contractor to furnish labor, materials, or equipment for use in the performance of the Work.  
The intent of this Bond shall be to include without limitation in the terms "labor, materials, or 
equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental 
equipment used in the Work, architectural and engineering services required for performance of the 
Work of the Contractor and the Contractor's subcontractors, and all other items for which a 
mechanic's lien may be asserted in the jurisdiction where the labor, materials, or equipment were 
furnished. 

15.2 Owner Default:  Failure of the Owner, which has neither been remedied nor waived, to pay the 
Contractor as required by the Agreement or to perform and complete or comply with the other terms 
thereof. 

 
(If Contractor is an Individual) 

 
 
 

  

Signature of Witness  Signature of Individual 
   

Trading and doing business as: 
 
 
 

  Name of Business 
 
 

  Address of Business 
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(If Contractor is a Partnership - All General Partners Must Sign) 

 
   

 
  Name of Partnership 

 
 
 

  Address of Partnership 
 
 
 

Signature of Witness  Signature of Partner 
 
 
 

Signature of Witness  Signature of Partner 
 
 
 

Signature of Witness  Signature of Partner 
 

(If Contractor is a Corporation) 
 

ATTEST:   
 

  Name of Corporation 
 
 
 

Signature of Secretary or 
Assistant Secretary 

 Address of Principal Office 
 
 
 

(CORPORATE SEAL)  State of Incorporation 
 
 
 

  Signature of 
President or Vice President 

 
Type or print name below each signature. 
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(Corporation Surety) 
 

   
 

  Name of Corporation 
 
 
 

  Address of Office 
 
 
 

Signature of Witness  Signature of Attorney-in-fact 
 
Attach an appropriate power of attorney, dated as of the same date as the Bond, evidencing the authority of the Attorney-in-
fact to act in behalf of the corporation. 
 
Type or print name below each signature. 
 

NOTE: Substitute Payment Bond Form is not acceptable.  Failure to submit Bond on this 
form will be reason for rejection of Bid. 

 
 

END OF PAYMENT BOND 
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Project Name: Access Control Chambersburg Public Works Complex

General Description: This bid project is for Access Control for the new
Chambersburg Public Works Complex.

Project Locality Borough of Chambersburg

Awarding Agency: Borough of Chambersburg

Contract Award Date: 9/24/2026

Serial Number: 26-08139

Project Classification: Building

Determination Date: 9/9/2026

Assigned Field Office: Harrisburg

Field Office Phone Number: (717)787-4763

Toll Free Phone Number: (800)932-0665

Project County: Franklin County

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 9/9/2026 Page 1 of 665



Project: 26-08139 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 6/30/2025 $41.50 $29.86 $71.36

Asbestos & Insulation Workers 6/29/2026 $43.50 $31.11 $74.61

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2026 $41.34 $19.23 $60.57

Boilermakers 1/1/2026 $58.00 $36.57 $94.57

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/3/2026 $40.49 $21.51 $62.00

Carpenters - Piledriver/Welder 1/1/2026 $44.63 $23.47 $68.10

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2026 $34.76 $23.41 $58.17

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2027 $34.76 $25.66 $60.42

Cement Finishers & Plasterers 5/3/2026 $34.23 $22.27 $56.50

Cement Finishers & Plasterers 5/3/2027 $33.49 $25.01 $58.50

Cement Masons 5/1/2025 $34.65 $22.95 $57.60

Drywall Finisher 5/1/2025 $31.83 $23.26 $55.09

Drywall Finisher 5/1/2026 $33.02 $24.00 $57.02

Electricians 6/1/2025 $40.00 $27.78 $67.78

Electricians 6/1/2026 $41.40 $28.33 $69.73

Elevator Constructor 1/1/2026 $61.26 $45.78 $107.04

Glazier 5/1/2024 $32.46 $20.93 $53.39

Glazier 5/1/2026 $34.05 $22.34 $56.39

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2023 $36.26 $31.38 $67.64

Laborers (Class 01 - See notes) 1/1/2025 $28.31 $17.82 $46.13

Laborers (Class 01 - See notes) 1/1/2026 $29.31 $18.82 $48.13

Laborers (Class 01 - See notes) 1/1/2027 $30.31 $19.82 $50.13

Laborers (Class 02 - See notes) 1/1/2025 $30.66 $17.82 $48.48

Laborers (Class 02 - See notes) 1/1/2026 $31.66 $18.82 $50.48

Laborers (Class 02 - See notes) 1/1/2027 $32.66 $19.82 $52.48

Laborers (Class 03 - See notes) 1/1/2025 $31.56 $17.82 $49.38

Laborers (Class 03 - See notes) 1/1/2026 $32.56 $18.82 $51.38

Laborers (Class 03 - See notes) 1/1/2027 $33.56 $19.82 $53.38

Laborers (Class 04 - See notes) 1/1/2025 $27.31 $17.82 $45.13

Laborers (Class 04 - See notes) 1/1/2026 $28.31 $18.82 $47.13

Laborers (Class 04 - See notes) 1/1/2027 $29.31 $19.82 $49.13

Landscape Laborer (Skilled) 1/1/2025 $25.79 $18.78 $44.57

Landscape Laborer (Skilled) 1/1/2026 $26.79 $19.03 $45.82

Landscape Laborer (Tractor Operator) 1/1/2025 $26.09 $18.78 $44.87

Landscape Laborer (Tractor Operator) 1/1/2026 $27.09 $19.03 $46.12

Landscape Laborer 1/1/2026 $26.37 $19.03 $45.40

Marble Mason 5/1/2025 $37.20 $19.24 $56.44

Marble Mason 5/1/2026 $39.15 $19.24 $58.39

Millwright 6/1/2025 $43.00 $22.95 $65.95

Millwright 6/1/2026 $44.97 $22.95 $67.92

Operators (Class 01 - see notes) 7/1/2025 $37.97 $21.82 $59.79

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 9/9/2026 Page 2 of 666



Project: 26-08139 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators (Class 01 - see notes) 7/1/2026 $39.12 $22.17 $61.29

Operators (Class 02 -see notes) 7/1/2025 $33.35 $21.82 $55.17

Operators (Class 02 -see notes) 7/1/2026 $34.50 $22.17 $56.67

Operators (Class 03 - See notes) 7/1/2025 $30.80 $21.82 $52.62

Operators (Class 03 - See notes) 7/1/2026 $31.95 $22.17 $54.12

Operators (Class 04 - Chief of Party (Surveying and
Layout))

7/1/2025 $30.40 $21.82 $52.22

Operators (Class 04 - Chief of Party (Surveying and
Layout))

7/1/2026 $31.55 $22.17 $53.72

Operators (Class 04 - Instrument Person (Surveying &
Layout))

7/1/2025 $29.40 $21.82 $51.22

Operators (Class 04 - Instrument Person (Surveying &
Layout))

7/1/2026 $30.55 $22.17 $52.72

Operators (Class 04 - Rodman/Chainman (Surveying
and Layout))

7/1/2025 $28.95 $21.82 $50.77

Operators (Class 04 - Rodman/Chainman (Surveying
and Layout))

7/1/2026 $30.10 $22.17 $52.27

Painters Class 1 (see notes) 5/1/2025 $28.42 $18.36 $46.78

Painters Class 1 (see notes) 5/1/2026 $29.70 $18.78 $48.48

Painters - Line Stripping 12/1/2024 $44.12 $27.91 $72.03

Painters - Line Stripping 12/1/2025 $45.12 $29.41 $74.53

Painters Class 2 (see notes) 5/1/2020 $27.43 $15.99 $43.42

Painters Class 3 (see notes) 5/1/2020 $33.18 $15.99 $49.17

Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 $62.82 $22.72 $85.54

Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 $64.70 $23.47 $88.17

Piledrivers 1/1/2025 $41.88 $22.72 $64.60

Piledrivers 1/1/2026 $43.13 $23.47 $66.60

Plasterers 5/1/2024 $32.93 $21.08 $54.01

Plasterers 5/1/2025 $34.68 $21.23 $55.91

Plumber/Pipefitter 5/1/2025 $45.30 $29.91 $75.21

Plumber/Pipefitter 5/1/2026 $48.30 $30.66 $78.96

Roofers (Composition) 5/1/2025 $46.03 $34.77 $80.80

Roofers (Composition) 5/1/2026 $47.53 $35.22 $82.75

Roofers (Shingle) 5/1/2024 $34.35 $22.20 $56.55

Roofers (Slate & Tile) 5/1/2024 $37.35 $22.20 $59.55

Sheet Metal Workers 6/1/2025 $45.02 $44.71 $89.73

Sheet Metal Workers 6/1/2026 $46.62 $46.36 $92.98

Sign Makers and Hangars 7/15/2025 $33.48 $26.41 $59.89

Sign Makers and Hangars 7/15/2026 $36.38 $25.01 $61.39

Sprinklerfitters 4/1/2025 $49.75 $29.21 $78.96

Sprinklerfitters 4/1/2026 $52.82 $30.56 $83.38

Terrazzo Finisher 5/1/2025 $36.32 $21.68 $58.00

Terrazzo Finisher 5/1/2026 $37.12 $22.76 $59.88

Terrazzo Grinder 5/1/2025 $37.10 $21.68 $58.78

Terrazzo Grinder 5/1/2026 $37.93 $22.76 $60.69

Terrazzo Mechanics 5/1/2025 $37.17 $23.43 $60.60

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES
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Project: 26-08139 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Terrazzo Mechanics 5/1/2026 $38.06 $24.51 $62.57

Tile & Marble Finisher 5/1/2025 $35.31 $16.99 $52.30

Tile & Marble Finisher 5/1/2026 $37.26 $16.99 $54.25

Tile Setter 5/1/2025 $37.20 $19.24 $56.44

Tile Setter 5/1/2026 $39.15 $19.24 $58.39

Truckdriver class 1(see notes) 1/1/2025 $36.29 $23.13 $59.42

Truckdriver class 1(see notes) 1/1/2026 $37.79 $23.63 $61.42

Truckdriver class 2 (see notes) 1/1/2025 $36.75 $23.43 $60.18

Truckdriver class 2 (see notes) 1/1/2026 $38.25 $23.93 $62.18

Window Film / Tint Installer 6/1/2025 $27.42 $15.13 $42.55

Window Film / Tint Installer 6/1/2026 $28.35 $15.60 $43.95

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES
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Project: 26-08139 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Carpenter 1/1/2026 $42.35 $22.84 $65.19

Carpenter Welder 1/1/2026 $43.85 $22.84 $66.69

Carpenters - Piledriver/Welder 1/1/2026 $44.63 $23.47 $68.10

Cement Finishers 1/1/2024 $35.14 $26.30 $61.44

Cement Finishers 1/1/2025 $35.94 $27.50 $63.44

Cement Masons 1/1/2020 $32.84 $21.10 $53.94

Electric Lineman 6/3/2024 $52.80 $30.61 $83.41

Electric Lineman 6/2/2025 $55.42 $31.04 $86.46

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2023 $36.26 $31.38 $67.64

Iron Workers 5/1/2024 $31.00 $24.40 $55.40

Laborers (Class 01 - See notes) 1/1/2025 $33.60 $26.00 $59.60

Laborers (Class 01 - See notes) 1/1/2026 $34.60 $27.00 $61.60

Laborers (Class 02 - See notes) 1/1/2025 $33.76 $26.00 $59.76

Laborers (Class 02 - See notes) 1/1/2026 $34.76 $27.00 $61.76

Laborers (Class 03 - See notes) 1/1/2025 $34.25 $26.00 $60.25

Laborers (Class 03 - See notes) 1/1/2026 $35.25 $27.00 $62.25

Laborers (Class 04 - See notes) 1/1/2025 $34.70 $26.00 $60.70

Laborers (Class 04 - See notes) 1/1/2026 $35.70 $27.00 $62.70

Laborers (Class 05 - See notes) 1/1/2025 $35.11 $26.00 $61.11

Laborers (Class 05 - See notes) 1/1/2026 $36.11 $27.00 $63.11

Laborers (Class 06 - See notes) 1/1/2025 $31.95 $26.00 $57.95

Laborers (Class 06 - See notes) 1/1/2026 $32.95 $27.00 $59.95

Laborers (Class 07 - See notes) 1/1/2025 $34.60 $26.00 $60.60

Laborers (Class 07 - See notes) 1/1/2026 $35.60 $27.00 $62.60

Laborers (Class 08 - See notes) 1/1/2025 $36.10 $26.00 $62.10

Laborers (Class 08 - See notes) 1/1/2026 $37.10 $27.00 $64.10

Millwright 6/1/2025 $45.46 $23.33 $68.79

Millwright 6/1/2026 $47.52 $23.33 $70.85

Operators (Class 01 - see notes) 1/1/2025 $40.10 $24.23 $64.33

Operators (Class 01 - see notes) 1/1/2026 $41.67 $24.66 $66.33

Operators (Class 02 -see notes) 1/1/2025 $39.82 $24.23 $64.05

Operators (Class 02 -see notes) 1/1/2026 $41.39 $24.66 $66.05

Operators (Class 03 - See notes) 1/1/2025 $36.18 $24.23 $60.41

Operators (Class 03 - See notes) 1/1/2026 $37.75 $24.66 $62.41

Operators (Class 04 - See notes) 1/1/2025 $35.69 $24.23 $59.92

Operators (Class 04 - See notes) 1/1/2026 $37.26 $24.66 $61.92

Operators (Class 05 - See notes) 1/1/2025 $35.48 $24.23 $59.71

Operators (Class 05 - See notes) 1/1/2026 $37.05 $24.66 $61.71

Operators Class 1-A 1/1/2025 $43.10 $24.23 $67.33

Operators Class 1-A 1/1/2026 $44.67 $24.66 $69.33

Operators Class 1-B 1/1/2025 $42.10 $24.23 $66.33

Operators Class 1-B 1/1/2026 $43.67 $24.66 $68.33

Painters Class 1 (see notes) 5/1/2018 $23.92 $14.37 $38.29

Painters - Line Stripping 12/1/2025 $45.12 $29.41 $74.53

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES
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Project: 26-08139 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Painters Class 2 (see notes) 5/1/2025 $30.55 $18.36 $48.91

Painters Class 2 (see notes) 5/1/2026 $33.13 $18.78 $51.91

Painters Class 3 (see notes) 5/1/2025 $36.30 $18.36 $54.66

Painters Class 3 (see notes) 5/1/2026 $38.88 $18.78 $57.66

Pile Driver Divers (Building, Heavy, Highway) 1/1/2025 $62.82 $22.72 $85.54

Pile Driver Divers (Building, Heavy, Highway) 1/1/2026 $64.70 $23.47 $88.17

Piledrivers 1/1/2025 $41.88 $22.72 $64.60

Piledrivers 1/1/2026 $43.13 $23.47 $66.60

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2022 $48.43 $40.28 $88.71

Truckdriver class 1(see notes) 1/1/2025 $36.29 $23.13 $59.42

Truckdriver class 1(see notes) 1/1/2026 $37.79 $23.63 $61.42

Truckdriver class 2 (see notes) 1/1/2025 $36.75 $23.43 $60.18

Truckdriver class 2 (see notes) 1/1/2026 $38.25 $23.93 $62.18
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Receipt of Confirmation of Proposal Documents 

For 

Access Control Chambersburg Public Works Complex 

All prospective Proposers who obtained the Proposal Documents electronically must either fax or email this 
“Receipt of Confirmation” form no later than 9:00 AM on Thursday, September 17, 2026 EST to:  

Jamia L. Wright, Borough Secretary, at (717) 251-2437 or jwright@chambersburgpa.gov.  

The undersigned confirms receipt of all ____ pages of the Proposal and contract documents dated 
September 11, 2026 for the project referenced above as posted electronically at www.chambersburgpa.gov.  

Name of Company ______________________________________________ 

Name of Recipient ______________________________________________ 

Signature of Recipient ______________________________________________ 

Title of Recipient ______________________________________________ 

Phone No: ______________________________________________ 

Fax No:  ______________________________________________ 

E-mail: ______________________________________________ 

Date: ______________________________________________ 
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